Maryland
Transportation
Authority

Martin O'Malley
Governor

Anthony Brown
Lt. Governor

John D. Porcari
Chairman

Peter J. Basso

Rev, Dr. William C. Calhoun, Sr.

Mary Beyer Halsey

Louise P. Hoblitzell

Richard C. Mike Lewin

Isaac H. Marks, Sr., Esg-
Michael J. Whitso

Walter E. Woodford, Jr., P.E.

Ronald L. Freeland
Executive Secretary

Geoffrey V. Kolberg, P.E.
Chief Engineer

Engineering Division

300 Authority Drive
Baltimore MD 21222-2200
410-537-7800
410-537-7801 (fax)

Construction Division

304 Authority Drive
Baltimore MD 21222-2200
410-537-7888
410-537-7802 (fax)

410-355-7024 (TTY)
1-888-754-0008

e-mail: mdtaengineer@
" mdiransportation
authority.com

wivw.mdiransportation
authority.com

April 1, 2009
TO ALL PURCHASERS OF CONTRACT DOCUMENTS:

RE: Contract No. 1C 2210-000-006/7R
Western Operations Facility Intercounty Connector

ADDENDUM NO. 1
To Whom It May Concern:

It is important that you acknowledge receipt of this Addendum No. 1 on the
referenced contract regardless if you will be bidding or not bidding.

Vegg)truly yours,

LLI}da MeGill ?ﬁ»/‘b
Chief Procurement Officer

Enclosures

Contract No. 1C 2210-000-006/7R

This will acknowledge receipt of the attached Addendum No. 1.

NAME OF COMPANY

SIGNATURE DATE

THIS SIGNED ADDENDUM ACKNOWLEDGEMENT PAGE SHALL
BE RETURNED TO THIS OFFICE VIA FAX AT 410-537-7801,
ATTENTION: MAGGIE JOHNSON PRIOR TO THE BID OPENING
DATE.

IN ADDITION, THIS SIGNED ADDENDUM ACKNOWLEDGEMENT
PAGE MUST BE ATTACHED TO THE OUTSIDE COVER OF THE BID
BOOK. FAILURE TO DO SO MAY RESULT IN REJECTION OF
YOUR BID.
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April 1, 2009
TO ALL PURCHASERS OF CONTRACT DOCUMENTS:

RE: Contract No. IC 2210-000-006/7R
Western Operations Facility Intercounty Connector

ADDENDUM NO. 1

To Whom Jt May Concern:

The following changes have been made to the Contract Invitation for Bids
Documents:

1. Atfached are the minutes, sign-in sheet, MBE handouts from the Pre-bid
Meeting held on March 24, 2009 and the latest Purchaser’s list.

2. The Bid Due Date for the above referenced contract remains unchanged,
April 9, 2009 at 11:00 am.

3. The public Bid Opening for the above referenced contract remains
unchanged, April 10, 2009 at 10:00 am.

4. The MBE goals remain unchanged at 30% overall goal, with 7% women
owned business and 15% African American sub goals.

5. The following changes have been made to the Specifications for
Invitation for Bids:

Vol. I of 11E
Page No.: Description
030 DELETE this page in its entirety and INSERT new page

number “0307 attached to this addendum.

187A ADD New Section 01 21 50 “Incentive” attached to this
addendum.

308A ADD New Section 01 74 19 “Construction Waste Management
and Disposal” attached to this Addendum.

436A ADD New Section 06 40 23 “Interior Architectural Woodwork”

attached to this addendum.



787

790

790

Vol. I of 11T
Page No. :

227

Vol. III of 1IT
Page No. :
033

056

060

ADD New Paragraph 1.1.A.3 as follows:
“3.  Recycling Containers.”
ADD New Paragraph 2.4 as follows:

“A.  Deskside Containers: Provide Rubbermaid Medium Deskside
Recycling Container, 28-1/8 Quart. Provide 8 Units (4 at Police
Building, 4 at Maintenance Building).

B. Recycling Containers: Provide Rubbermaid Slim Jim
Recycling Containers with lids., Provide 4 units with one lid each
(provide two bottles and can top lids, and two paper slot [ids).

C. Recycling Stations: Provide Rubbermaid Glutton Recycling Station
with dimensions 53” by 24” by 35.5”, capacity 92 gallons (provide
two units).

D. Outdoor Storage Containers: Provide Model T9A239786GY, 5.5

Cubic feet capacity, with hinged lid and swivel caster dolly base, by
Global Industrial.

ADD new Paragraph 3.1.C as follows:

C. Recycling Units shall be placed as directed by the Engineer.

Description

Section 23 81 26. Paragraph 2.3.B.3: REVISE to READ:
“Refrigerant: R-407C or R-410A”,

Description

DELETE this page in its entirety and INSERT new page number (033
attached to this addendum.

DELETE this page in its entirety and INSERT new page number 056
attached to this addendum -- changing the Contract Time and Bonding from
Three Hundred (300) Calendar Days to Two Hundred Seventy (270)
Calendar Days.

DELETE this page in its entirety and INSERT new page number 060
attached to this addendum.



5. The following changes have been made to the “Plans” for Invitation for Bids:

Page No. :

1 (Title)

1 (Title)

38 (A-203)

39 (A-301)

49 (A-605)

55 (M-301)

Very truly yours,

Linda McGill

Description

ADD note stating “ADDENDUM NO. 1 -03/31/09 — SHEET
NOS. 38, 39, 49, 55.”

REVISE “SPECIFICATIONS” note to READ: The Specifications for all
work on this project shall be State Highway Administration’s “Standard
Specifications for Construction and Materials” dated July 2008 and all
additions and/or revisions thereto, and other Specifications in the Special
Provisions. Any other references to the earlier SHA Specifications on these
Plans or within the Contract Specifications shall be superseded by the current
July 2008 version noted above.

REVISE title of detail 3 from “Elevation — Break Room” to “Cabinet
Elevation at Break Room™.

On Section 3 (Section Thru Vehicle Storage) — ADD note to section indicating
“Provide minimum 6” batt insulation with FSK cover on underside of roof
deck providing mintmum R-30 insulation value in Vehicle Storage Room.”

REVISE Finish schedule by removing solid circle from Room “111” Row
under column for “Painted Gypsum Board”. The Vehicle Storage Room is to
have exposed structure with batt insulation on underside of roof deck.

REVISE Schedule for “Air Handling Unit, Split System Heat Pumps”
column under cooling section for REFRIG to READ “410A” in each row.
Use of refrigerant R-22 originally shown is being removed.

Chief Procurement Officer

THE SIGNED ADDENDUM ACKNOWLEDGEMENT PAGE MUST BE ATTACHED TO
THE OQUTSIDE COVER OF THE BID BOOK. FAILURE TO DO SO MAY RESULT IN
REJECTION OF YOUR BID.



Pre-Proposal Meeting
Contract No. IC 2210-000-006/7/R
ICC West Operations Facility
Montgomery County, MD

10:00 AM Monday March 24, 2009

The following people were in attendance:

William Kirk MdTA

Linda McGill MdATA

Alisha Wright MdTA

Ben Mondell MdTA

Meshelle M.V. Howard MdTA

Terry Niswonger MdTA

Bob Michael MdTA

Ken Knutson MdTA

Maxine Powell MdATA

Ken Merrill PBCS

Leonard Gilbert URS Corporation

Ken Krach URS Corporation

John Feezer Brawner Builders, Inc.
Michael Oshrine Brawner Builders, Inc.
Cristian Terez — Jirado NASTOS Construction
Peter Wyatt March — Westin Company

The Pre-Proposal Meeting for the Installation of a New Single Bay Maintenance Facility on
Crabbs Branch Way in Montgomery County (IC 2210-000-006/7/R) was held in the Conference
room, 303 Authority Drive on March 24" at 10:00 a.m.”

1.

Ms. Alisha Wright opened the meeting with a brief project description and the following
announcements:

The Proposal due date is April 9, 2009. Time 11:00 a.m.

Public opening shall be at 10 a.m. on April 10, 2009. Location shall be the 1st Floor
Conference room, 300 Authority Drive.

Proposal packages (Envelopes A and B) should be placed in the bid box located on the
first floor of the Engineering/Finance Building at the Francis Scott Key Bridge, 300
Authority Drive,

The Authority does not encourage overnight delivery service. If that is done however, the
bid should be delivered at least a day in advance. It will be the responsibility of the

1



10.

11.

12.

13.

Contractor to make sure that his bid package is placed in the bid box. The outside
envelope of the mailed package must clearly identify the Contract Number and
mention that it is a bid package.

‘These minutes will be distributed to all purchasers of bid documents and will be
considered as official record of this meeting.

Written questions will be accepted by the MdTA until 2:00 pm (April 1, 2009) These
questions should be addressed to:

Maryland Transportation Authority
Engineering Division

300 Authority Drive

Baltimore, MD. 21222

Attn: Mr. William Kirk

Alternatively, questions may be faxed to Mr. William Kirk’s attention at (410) 537-7801,

Responses to questions received by MdTA will be distributed to all purchasers of bid
documents.

Ms. Meshelle M.V, Howard provided a description of the Minority Business Enterprise
(MBE) participation program. The MBE pariicipation goal for this contract is 30%. The
sub-goals are 7% for women-owned and 15% for African-American owned participation.
'This will affect all contracts over $50,000. All prime Contractors must achieve all MBE
goals through certified MBE subcontractors, regardless of the MBE status of the prime
Contractor. MBE firms must be certified by the Maryland Department of Transportation
(City or County certification is not acceptable). A list of certified MBE firms may be
obtained by calling MBE office at (410) 537-1051. Tt is also available at the Authority’s
website at www.mdta.state.md.us. A new Directory is also available.

Site visits shall be coordinated through Mr, Robert Michael (cell 410-365-3551).
Incentive clause may be added by addendum.

Contract duration will be revised from 300 calendar days to 270 calendar days.

The meeting was then opened to questions and comments concerning the project. The following
questions were discussed and responses provided:

Question: When is the anticipated Notice-to-Proceed (NTP)?

Response: MATA anticipates giving NTP to Contractor after June 2009.

Question: Plans refer to SHA 2001 specification book. Is this correct?



Response: Plans will be updated by addendum to refer to the latest State Highway
Administration’s “Standard Specifications for Construction and Materials” dated

July 2008.

Question: Contractor noted that storm drain pipe appears to be located under salt dome
foundation.

Response: Engineer will evaluate.

Answer: The drawings are correct. The salt dome does not have footings and therefore will

not interfere with the storm drains,

As there were no further questions, the meeting was then adjourned.
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LIST OF PURCHASERS OF INVITATION FOR BIDS

Contract No.:
Bid Opening Date:

IC 2210-000-006/7 R
April 9, 2009

Price; $50.00
Class: E

Commercial Inferiors, Inc.
7464 New Ridge Rd., Ste. 5
Hanover, MD. 21076

P: (410) 859-4141

F: (410) 859-0708

(2 sets)

Brawner Builders, Inc.

6 North Park Drive

Suite 106

Hunt Valley, MD 21030
P: (410) 863-4883

F: (410) §63-4893

Milestone Construction
Services, Inc.

21495 Ridgetop Circle
Suite 300

Sterling, VA 20166
P: (703) 406-0960

F: (703) 406-0964 (3 sets)

Nastos Construction, Inc.

1421 Kenilworth Ave., N.E.

Washington, D.C. 20019
P: (202) 398-5500
F: (202) 398-5501

Creative Finishes, Inc.
8611 Second Ave.

Suite 204

Silver Spring, MD 20910
P: (301) 588-1070

F: (301) 588-1077

Rich Moe Enterprise

3780 Roop Rd.

New Windsor, MD 21776
P: (757) 435-6143

F: . (2 sets)

March-Westin Company
(Maryland Division)
2313 Maryland Avenue
Baltimore, MD. 21218
P: (443) 919-5942

F: (443) 919-5946

Bob Porter Company, Inc.
7774 Woodbine Rd.
Woodbine, MD. 21797
P: (410) 552-6210

F: (410) 552-6218

Last Printed 4/1/2009 2:02 PM
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Maryland
Transportation
Authority

SPECTAL PROVISIONS
Contract No. IC 2210-000-006/7R
Page 1 of 8

SP 1-1 PROJECT DESCRIPTION

CONTRACT NO.:
TITLE:
FACILITY:
LOCATION:
ADVERTISED:
TYPE OF BID:

PRE-BID MEETING:

PROIJECT CONTACT:

BIDS DUE:

PUBLIC BID OPENING:
CLASSIFICATION:
CONTRACT TIME:
LIQUIDATED DAMAGES:

MINIMUM MBE GOALS:

BID DOCUMENTS:

IC 2210-000-006/7R

Installation of a New Single Bay Maintenance Facility
Intercounty Connector, West Operations Facility

Montgomery County

March 17, 2009

This is a 2-step Invitation for Bid (“IFB”)

10:00 a.m., March 24, 2009  in the Conference Room at the
Maryland Transportation Authority, 300 Authority Drive, 1st

Floor, Engineering Building, Baltimore, MD 21222

Project Manager: Mr. William Kirk (410) 537-7813
Contract Administration: Ms. Maggie Johnson (410) 537-7807

11:00 am., __ April 9, 2009 in the Bid Box on the 1% floor
of the Maryland Transportation Authority, Engineering Building,
300 Authority Drive, Baltimore, MD 21222

10:00 am., _April 10, 2009 in the first floor conference room
of the Maryland Transportation Authority, Engineering Building,
300 Authority Drive, MD 21222

Class — E ($2,500,001 — $5,000,000)
Two Hundred Seventy (270) Calendar Days
$750.00 per Calendar Day

Overall 30%
‘Women owned businesses 7%
African-American owned businesses 15%

$50.00 - Bid documents can be purchased between 7:30am
and 3:30pm, Mondays, Wednesdays, Thursdays and Fridays and
between 10:00am and 4:00pm on Tuesdays at the Ticket Office
located at the Francis Scott Key Bridge, Maryland Transportation
Authority, Administration Building, 303 Authority Drive, Baltimore,
MD 21222.

o Addendum # 1
030 April 1,2009



Intercounty Connector . Contract No. IC 2210-000-006/7/R.
West Operations Facility

SECTION 01 21 50 - INCENTIVE

PART 1 - GENERAL
1.01 RELATED SECTIONS
A. Special Provisions: Contract Time and Bonding
1.02 PURPOSE
A. This Contract incentive is included to compensate the Contractor for completion
of the project prior to the established contract duration of 270 calendar days.
The intent is to provide the Owner with beneficial use and oceupancy of the
entire facility as early as practical to allow sufficient time to begin start up
operations in preparation for the September 2010 opening of the Intercounty
Connector, Contract A ( I-370 to MD97) to traffic and toll collection.
1.03 STARTUP

A. NTP is expected to be issued within two weeks of the executed contract.

B. The Contract Time shall include all required submittals, material acquisitions
and installation of all components as stipulated in this contract.

PART 2 - PRODUCTS (This section not used)
PART 3 - EXECUTION (This section not used)

PART 4 - MEASUREMENT
401 MEASUREMENT
A.  Measurement will be on a per day basis.

B. Measurement will be based on the number of calendar days the contract is
completed prior to the end of the Contract duration.

4.02 REQUIREMENTS

A. Contractor must have finished the project through substantial completion and
submitied a list of punchlist items agreed to by the Resident Engineer.

Addendum No. 1 Incentive
April 2009 187A . 012150 -1



Intercounty Connector Contract No. IC 2210-000-006/7/R.
West Operations Facility

B.

The Contractor must have completed and provided to the Resident Engineer
signed Beneficial Use and Occupancy Permits from all appropriate state and
local authorities.

All major components must be installed and working to the complete
satisfaction of the Resident Engineer and in accordance with the manufacturer’s
requirements. All product warranties, guarantees, and owner operating manuals
shall be submitted.

Contractor must at all times after substantial completion maintain full access to
all buildings and on site parking.

The confractor will not be permitted to store equipment or materials on adjacent
property or along Crabbs Branch Way.

4.03 METHOD OF MEASUREMENT

A. This item will not be measured for payment within the base bid price.

PART 5 - PAYMENT

501 PAYMENT

A. Compensation will be two thousand dollars and no cents (§2,000.00) per

calendar day. Payment will be made on the final payment at project closeout.

B. Maximum compensation will be 50 calendar days.
END OF SECTION
Addendum No. 1 Incentive
April 2009 1878 012150-2



Intercounty Connector Contract No. IC 2210-000-006/7/R
West Operations Facility

SECTION 01741% - CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL

PART 1 - GENERAL

1.1

A.

1.2

1.3

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.
SUMMARY

Section includes administrative and procedural requirements for the following:

1. Recycling nonhazardous construction waste.

2.  Disposing of nonhazardous construction waste.

Related Sections:

1.  Division 04 Section "Unit Masonry" for disposal requirements for masonry waste.

2.  Division 31 Section "Site Clearing" for disposition of waste resulting from site
clearing and removal of above- and below-grade improvements.

DEFINITIONS

Construction Waste: Building and site improvement materials and other solid waste
resulting from construction, remodeling, renovation, or repair operations. Construction
waste includes packaging.

Demolition Waste: Building and site improvement materials resulting from demolition
or selective demolition operations.

Disposal: Removal off-site of demolition and construction waste and subsequent sale,
recycling, reuse, or deposit in landfill or incinerator acceptable to authorities having
jurisdiction.

Recycle: Recovery of demolition or construction waste for subsequent processing in
preparation for reuse.

Salvage: Recovery of demolition or construction waste and subsequent sale or reuse in
another facility.

Addendum No. 1 Construction Waste Management and Disposal
April 2009 _ 017419-1

- 308A1 -



Intercounty Connector Contract No. IC 2210-000-006/7/R.
West Operations Facility

E.

Salvage and Reuse: Recovery of demolition or construction waste and subsequent
incorporation into the Work.

14 PERFORMANCE REQUIREMENTS

A. General: Achieve end-of-Project rates for salvage/recycling of 75 percent by weight of
total non-hazardous solid waste generated by the Work. Practice efficient waste
management in the use of materials in the course of the Work. Use all reasonable
means to divert construction and demolition waste from landfills and incinerators.
Facilitate recycling and salvage of materials, including, but not limited to, the
following:
1.  Construction Waste:

a.  Site-clearing waste.

b.  Masonry and CMU.

c¢.  Lumber.

d.  Wood sheet materials.

e.  Wood trim.

f.  Metals.

g.  Roofing.

h.  Insulation.

i Carpet and pad.

J- Gypsum board.

k.  Piping.

1. Electrical conduit.

m. Packaging: Regardless of salvage/recycle goal indicated in paragraph
above, salvage or recycle 100 percent of the following uncontaminated
packaging materials:

1)  Paper.

2)  Cardboard.

3) Boxes.
Addendum No. 1 Construction Waste Management and Disposal
April 2009 017419-2
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Intercounty Connector Contract No. IC 2210-000-006/7/R
West Operations Facility

4)  Plastic sheet and film.
5)  Polystyrene packaging.
6) Wood crates.

7)  Plastic pails.

L5 ACTION SUBMITTALS
A. Wasie Management Plan: Submit plan within 30 days of date established for the Notice
to Proceed.
1.6 INFORMATIONAL SUBMITTALS
A. Waste Reduction Progress Reports: Concurrent with each Application for Payment,
submit report. Usc Form CWM-7 for construction waste. Include the following
information:
1.  Material category.
2. Generation point of waste.
3.  Total quantity of waste in tons.
4.  Quantity of waste salvaged, both estimated and actual in tons.
5.  Quantity of waste recycled, both estimated and actual in tons.

6.  Total quantity of waste recovered (salvaged plus recycled) in tons.

7.  Total quantity of waste recovered (salvaged plus recycled) as a percentage of total
waste.

B. Waste Reduction Calculations: Before request for Substantial Completion, submit
calculated end-of-Project rates for salvage, recycling, and disposal as a percentage of
total waste generated by the Work.

C. Records of Donations: Indicate receipt and acceptance of salvageable waste donated to
individuals and organizations. Indicate whether organization is tax exempt.

D. Records of Sales: Indicate receipt and acceptance of salvageable waste sold to
individuals and organizations. Indicate whether organization is tax exempt.

Addendum No. 1 Construction Waste Management and Disposal
April 2009 017419-3

- 308A3 -



Intercounty Connector Contract No. IC 2210-000-006/7/R.
West Operations Facility

E.

1.7

1.8

Recycling and Processing Facility Records: Indicate receipt and acceptance of
recyclable waste by recycling and processing facilities licensed to accept them. Include
manifests, weight tickets, receipts, and invoices.

Landfill and Incinerator Disposal Records: Indicate receipt and acceptance of waste by
landfills and incinerator facilities licensed to accept them. Include manifests, weight
tickets, receipts, and invoices.

LEED Submittal: LEED letter template for Credit MR 2.1 and 2.2, signed by
Contractor, tabulating total waste material, quantities diverted and means by which it is
diverted, and statement that requirements for the credit have been met.

Qualification Data: For waste management coordinator.

QUALITY ASSURANCE

Waste Management Coordinator Qualifications: Experienced firm, with a record of
successful waste management coordination of Projects with similar requirements.

Regulatory Requirements: Comply with hauling and disposal regulations of authorities
having jurisdiction.

Waste Management Conference: Conduct conference at Project site to comply with
requirements in Division 01 Section "Project Management and Coordination.” Review
methods and procedures related to waste management including, but not limited to, the
following:

1.  Review and discuss waste management plan including responsibilities of waste
management coordinator.

2.  Review requirements for documenting quantities of each type of waste and its
disposition.

3.  Review and finalize procedures for materials separation and verify availability of
containers and bins needed to avoid delays,

4.  Review procedures for periodic waste collection and transportation to recycling
and disposal facilities.

5. Review waste management requirements for cach trade.

WASTE MANAGEMENT PLAN

General: Develop a waste management plan according to ASTM E 1609 and
requirements of this Section. Plan shall consist of waste identification, waste reduction

Addendum No. 1 Construction Waste Management and Disposal
April 2009 017419-4
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Intercounty Connector Contract No. IC 2210-000-006/7/R.
West Operations Facility

work plan, and cost/revenue analysis. Indicate quantities by weight or volume, but use
same units of measure throughout waste management plan.

B. Waste Identification: Indicate anticipated types and quantities of site-clearing and
construction waste generated by the Work. Use Form CWM-1 for construction waste.
Include estimated quantities and assumptions for estimates.

C. Waste Reduction Work Plan: List each type of waste and whether it will be salvaged,
recycled, or disposed of in landfill or incinerator. Use Form CWM-3 for construction
waste. Include points of waste generation, total quantity of each type of waste, quantity
for each means of recovery, and handling and transportation procedures.

1.  Salvaged Materials for Reuse: For materials that will be salvaged and reused in
this Project, describe methods for preparing salvaged materials before
incorporation into the Work.

2.  Salvaged Materials for Sale: For materials that will be sold to individuals and
organizations, include list of their names, addresses, and telephone numbers.

3.  Salvaged Materials for Donation: For materials that will be donated to
individuals and organizations, include list of their names, addresses, and
telephone numbers.

4.  Recycled Materials: Include list of local receivers and processors and type of
recycled materials each will accept. Include names, addresses, and telephone
numbers.

5.  Disposed Materials: Indicate how and where materials will be disposed of.
Include name, address, and telephone number of each landfill and incinerator
facility,

6. Handling and Transportation Procedures: Include method that will be used for
separating recyclable waste including sizes of containers, container labeling, and
designated location on Project site where materials separation will be located.

D. Cost/Revenue Analysis: Indicate total cost of waste disposal as if there was no waste
management plan and net additional cost or net savings resulting from implementing
waste management plan. Use Form CWM-5 for construction waste. Include the
following:

1.  Total quantity of waste.

2.  Estimated cost of disposal (cost per unit). Include hauling and tipping fees and
cost of collection containers for each type of waste.

3. Total cost of disposal (with no waste management).

Addendum No. 1 Construction Waste Management and Disposal
April 2009 017419-5
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Intercounty Connector Contract No. IC 2210-000-006/7/R.
‘West Operations Facility

4.  Revenue from salvaged materials.

5. Revenue from recycled materials,

6.  Savings in hauling and tipping fees by donating materials.
7.  Savings in hauling and tipping fees that are avoided.

8.  Handling and transportation costs. Include cost of collection containers for each
type of waste.

9.  Net additional cost or net savings from waste management plan.
PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION

3.1 PLAN IMPLEMENTATION

A. General: Implement approved waste management plan. Provide handling, containers,
storage, signage, transportation, and other items as required to implement waste
management plan during the entire duration of the Contract.

1.  Comply with Division 01 Section "Temporary Facilities and Controls" for
operation, termination, and removal requirements.

B. Waste Management Coordinator: Engage a waste management coordinator to be

responsible for implementing, monitoring, and reporting status of waste management
work plan.

C. Training: Train workers, subcontractors, and suppliers on proper waste management
procedures, as appropriate for the Work occurring at Project site.

1.  Distribute waste management plan to everyone concerned within three days of
submittal return.

2.  Distribute waste management plan to entities when they first begin work on-site,

Review plan procedures and locations established for salvage, recycling, and
disposal.

Addendum No. 1 Construction Waste Management and Disposal
April 2009 017419-6
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Intercounty Connector Contract No. IC 2210-000-006/7/R
‘West Operations Facility

D.

3.2

Site Access and Temporary Controls: Conduct waste management operations to ensure
minimum interference with roads, streets, walks, walkways, and other adjacent
occupied and used facilities.

1. Designate and label specific areas on Project site necessary for separating
materials that are to bAe salvaged, recycled, reused, donated, and sold.

2,  Comply with Division 01 Section "Temporary Facilities and Controls" for
controlling dust and dirt, environmental protection, and noise control.

RECYCLING CONSTRUCTION WASTE, GENERAL
General: Recycle paper and beverage containers used by on-site workers.

Recycling Incentives: Revenues, savings, rebates, tax credits, and other incentives
received for recycling waste materials shall accrue to Contractor.

Preparation of Waste: Prepare and maintain recyclable waste materials according to
recycling or reuse facility requirements. Maintain materials free of dirt, adhesives,
solvents, petroleum contamination, and other substances deleterious to the recycling
process.

Procedures: Separate recyclable waste from other waste materials, trash, and debris.
Separate recyclable waste by type at Project site to the maximum extent practical
according to approved construction waste management plan.

1.  Provide appropriately marked containers or bins for controlling recyclable waste
until they are removed from Project site. Include list of acceptable and
unacceptable materials at each container and bin.

a.  Inspect containers and bins for contamination and remove contaminated
materials if found.

2. Stockpile processed materials on-site without intermixing with other materials. -
Place, grade, and shape stockpiles to drain surface water. Cover to prevent
windblown dust.

3.  Stockpile materials away from construction area. Do not store within drip line of
remaining trees.

4,  Store components off the ground and protect from the weather.

5. Remove recyclable waste off Owner's property and transport to recyeling receiver
Or Processor.

Addendum No. 1 Construction Waste Management and Disposal
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33 RECYCLING CONSTRUCTION WASTE
A. Packaging:

1.  Cardboard and Boxes: Break down packaging into flat sheets. Bundle and store
in a dry location.

2. Polystyrene Packaging: Separate and bag materials.

3. Pallets: As much as possible, require deliveries using pallets to remove pallets
from Project site. For pallets that remain on-site, break down pallets into
component wood pieces and comply with requirements for recycling wood.

4.  Crates: Break down crates into component wood pieces and comply with
requirements for recycling wood.

B. Site-Clearing Wastes: Chip brush, branches, and trees on-gite or at landfill facility.

1. Comply with requirements in Division 32 Section "Exterior Plants" for use of
chipped organic waste as organic mulch.

C. Wood Materials:
1.  Clean Cut-Offs of Lumber: Grind or chip into small pieces.
2. Clean Sawdust: Bag sawdust that does not contain painted or treated wood.

a.  Comply with requirements in Division 32 Section "Exterior Plants.” for use
of clean sawdust as organic mulch.

D.  Gypsum Board: Stack large clean pieces on wood pallets or in container and store in a
dry location.

3.4 DISPOSAL OF WASTE

A.  General: Except for items or materials to be salvaged, recycled, or otherwise reused,
remove waste materials from Project site and legally dispose of them in a landfill or
incinerator acceptable to authorities having jurisdiction.

1.  Except as otherwise specified, do not allow waste materials that are to be disposed
of accumulate on-site.

2.  Remove and transport debris in a manner that will prevent spillage on adjacent
surfaces and areas.

B. Burming: Do not bumn waste materials.

Addendum No. 1 Construction Waste Management and Disposal
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C. Disposal: Transport waste materials off Owner's property and legally dispose of them.

3.5 ATTACHMENTS
Form CWM-1 for construction waste identification.
Form CWM-3 for construction waste reduction work plan.

Form CWM-5 cost/revenue analysis of construction waste reduction work plan.

O 0w p»

Form CWM-7 for construction waste

END OF SECTION 017419

Addendum No. 1 Construction Waste Management and Disposal
‘April 2009 017419-9

- 308A9 -



- 0LY20¢ -
[ 01F - 61FL10 TVSOJSIA ANV INFNADVNYIN HLSVM NOLLDILSNOD |

"2INSERW JO SITUN LosU 4
LRY10)
JRPUOT) JEINIIAF
Surdig
(sdexss) peg pue jadaen
(sdex3s) paeog wnsdixy
Saq|IL], JME[EIS Julof
Fuyooy
WO EMSH]
S[EJIAL
{(S])0-IN3) WILLY, POOAL
5IIANT) ISEAL POOAA
SULIO POOAL
(sduras) gsO 10 poomd)g
32231 padau gy sraquny
SO aqung
(1IN 10 Axmosepa]
ISEAL TULIEI]Y-)IQ
speJ sy BuiSeyaey
SHED} ey SuIBENIRY
sajeay :Suseyaeg
SprS X0 s)|eg FwBeyreg
aunaafysijog :Burdeyreg

gy
X0 J2NS S cSuIzeyIey

saxog BmdeRIEg
paIeoqpIe)) rimdenaey

= A (V) »QHATTDAH
SNOLLINSSY {SANNOL) SNOL (WD) XD @xv=D0).ILSV @ INIOA
: A0 ALLINVAD STYTAILYIN 10 RAQOTLVD TVIIALYIA
ANV STUVINT . , ) ; .
AV LHDITM LS HWNTOA LSF 1STTVIOL % = TLSVAS. "1ST ALLLNVAD ‘263 NOLLYYINTD

NOLLVYOIALLNEAL H1SVA NOILDNYLSNOD {I-INAD WHOA

VIV 2 o] (NOOEY) "ou] ‘saotateg remdosy [emionmary £q panqinsip pue paysiqnd Afaszsnfaxg
{¥IV) 519811YDIY JO SIRMSU] Weollslry oy L £9 §00Z 1WBLAdoD

[ 80/20 "V XIANAddY SNOILVTVAH - o0ddSUALSVIA |




- LIV80E -
[113-61vL10 "TVSOJSIA ANV INTNIDVNVIA 915 VA NOLLDMUISNOD |

IO

JBPU0T)y TEILYIIAY
undiy

(sde1os) peg pue jadie)
(sdexas) preoqg wnsdin
saqn ], JUETEIS JIEIO[
sSuyooy

uogensuy

S[EIIAL

(syjo-Ima) uIa g, poosy
SN NSEM POOAL
SILIO] POOAA

(sduras) g 10 poosmily
52301 padaz g t1aqennty
SIIQ-IM)) tIaquung
WA A6 AToesEy
3SEAN SULLEI[ IS
s[ie dseld Bursese]
SUED) JUIE] :SMIBeIIE]
syeL)) Sudesey
sprig 1o 5)a[[eg Fuideyaey
mdILsA[od :BuiSeyrey

Ly
10 19215 d1)sEL] sSuiBeNIEy
saxog Bwseae]
pIeogpae)y SwBede ]

(SENNO.L) SNOL (SINNOL} SNOL {SINNOY) SNOL (STNNOL) SNOL
STANAINOUd TTIIANVT OL dISOdS1d TITOADTA AADVATVYS TLSVM JO INIOA
NOILYOdSNVAL ANV ONITANVH INNOKY "1SH JNAOWY "L5d INNOWY "ISH ALLINVAD NOILVIIANTD ATOITLYI TVIIALVIV
AIIINYOO ANV OHLIN TVSOJSIA ‘1S3 TVIOL

NVT1d MHOM NOLLDNATH ALSYAA NOLLDNHISNOD €-INAD IWH0d

VIV ou3 0¥ (NODY) 4] “s991Atag reindino;) feamoayiory 4q psingusip pue paysiqnd Ljaarsnjoxg
(VTv) S10HLary Jo S3musa] neoliawy ey Aq 8007 wliddoD

[80/20 V XIANHEdY SNOILVIIIVAH - ;0adSUALSVIN |




- 2lvaoe -
" [1E-6ivLio TvSOdSId GNV INFWEDVNYIA H1SVM NOILOMILSNOD |

e )
NP0 [EILIIH
Burdig

(sdeas) peJy pur jodir)
(sde1as) paeog winsdLn
Safn ], JREIG Jutoy
dujooy

uonpEmsuy

S[EJIIA

(S)yo-ymd) WL, POO AL
SR IISEAA POOAA
SULIOJ POOAA

(sduvaas) g8 40 poosily
sazary padiess lqunsy
SO LRquy
D 10 duasepy]
S AL FOLIE[D-ING
sfeg anse|J :Sumdendv]
stey Jne g Sndmyaeg
saye1) Budeyduy
sprys Jo spaqeg Budenieg
ama1dysi[og (BwiSenieg

iy
10 3934 pselg FuiBeyaeg
sovog :dmBeqaey

pPIECQPIR)) SUlFEyITY

[43]
(O+I+T+0 = H) ©) W @ (@ @xv=2) (@ (LHOTIM
NVIdYHOM | GIQOAVSISOD | GIAIOAV STVINALVIA STVRIZLVIA o AO TOA) S
J0 SONIAVS | NOLLVINOdSNVHL | STUL ONIAALL |  qETOADAN ATIVATVS - amw% TVSOJSIa STVINILVI
1S0D LEN ANV ONITANVH | TIMONYT | WOUA AONTAT | WOUS ANNTATY | . 40 150D 18T | 40 ALIINVAD
183 TVIOL i

NVId MO NOLLDNATY AISVA NOLLDQYLSNOD A0 SISXTYNY BNINIATI/LSOD *S-INMD WHOA

VIV 811 101 (NODYY) 'ou] ‘sestatag Jeindwio)) [BImoajyory Aq pasnquisip pue pausifqnd Kjaarsnoxg
(V1Y) S199o1y 30 sJniRsuf weapswry syt £q goog winkden

80720 V XIANHJAY SNOILVTVAH - p0ddSYIISVIA |




- €LVv80¢ -

[ €19 61vL10

TVSOSIA ANV INFWHOVNVYIN HLSVAL NOILONILSNOD _

B ELTs)

NOpue’) (€LY

Burdig

{sderas) peg pue jadie)y

(sdexss) paeog umsd i

saquy, pe|eds o

Jugooyy

uoTpEnSuY

SpeJaIAl

(syy0-ynd) WLy, poo Ay

SAMY) BN POOA

SULID POOAN,

(sdexds) ggQ Lo poomily

53391 padaegy Iaqueny

SPO=IR) Haafuiny

A 20 Axwosepy

ayseAL SU1BI[D-0)IS

sjed ousely Burdenaed

swer) e :3urdeyaeg

sapea)) :Burgdened

SPRG 10 S)I[JE] B ByIE ]

awaafysdjo g :Suideyaeg

iy
10 399§ YST[ BmBvyae]

saxoq (Smdwyarjy

paIEOqpIE) BUd Y]

erxv/@ O+ra=a o) @ -
% (SANNOL) SNOL q
PR — Taon ol | sanvon sxol (SINNOD SNOL | (oo oy o o | (SINNODSNOL | (SINNOD) SNOL INIOL
TISVA 0 LISV VLIV QELYIILST et QILVIAILST FLSVA 40 N AMOOALYD TVINTIVIN
ALLINVNO J0 ALIINYND ALLINVIO CLLVEANTD
TVIOL IVIOL GTIDADTT G1SVA 40 ALLINVAD | GADVATIVS TLSV/A 40 ALLLNVIO TvVLIOL

LYOLI SSTYOO0Ud NOLLDNAHTY ALSVA NOLLONHISNOD L-WMD IWHOd

WV oY1 30§ (OOMY) 01 ‘s901A1ag IeIndwoy) [eIjoap oLy Aq paInqInsip pie paysiyand Afearsnjoxy
{vIv) srsuyory jo sininsu] uestewy 2q) £q g00z mdnAdon

[ 80/20 V XIANAJdY SNOLLYVIVAH - g JHJSYILSVI |




Intercounty Connector Contract No. IC 2210-000-006/7/R
West Operations Facility

SECTION 06 40 23 - INTERIOR ARCHITECTURAL WOODWORK

PART 1 - GENERAL

1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.
1.2 SUMMARY
A.  This Section includes the following:

1.  Plastic-laminate cabinets.

2.  Plastic-laminate countertops.

3. Closet and utility shelving.

4.  Shop finishing of interior woodwork.

B. Related Sections include the following:

1. Division 06 Section "Rough Carpentry" for wood furring, blocking, shims, and
hanging strips required for installing woodwork and concealed within other
construction before woodwork installation.

1.3 DEFINITIONS
A.  Interior architectural woodwork includes wood furring, blocking, shims, and hanging
strips for installing woodwork items unless concealed within other construction before
woodwork installation.
1.4 SUBMITTALS
A. Product Data: For panel products, high-pressure decorative laminate, adhesive for
bonding plastic laminate, solid-surfacing material, fire-retardant-treated materials,
cabinet hardware and accessories, and finishing materials and processes.
Addendum No. 1 Technical Specifications
April 2009 Inierior Architectural Woodwork
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Intercounty Connector Contract No. 1C 2210-000-006/7/R
West Operations Facility :

1. Include data for fire-retardant treatment from chemical treatment manufacturer
and certification by treating plant that treated materials comply with requirements.

B.  Shop Drawings: Show location of each item, dimensioned plans and ¢levations, large-
scale details, attachment devices, and other components.

1. Show details full size.

2. Show locations and sizes of furring, blocking, and hanging strips, including
concealed blocking and reinforcement specified in other Sections.

3.  Show locations and sizes of cutouts and holes for plumbing fixtures, faucets, soap
dispensers, and other items installed in architectural woodwork.

C.  Samples for Initial Selection:

1. Plastic laminates.

D.  Samples for Verification:

1. Plastic laminates, 8 by 10 inches, for each type, color, pattern, and surface
finish, with 1 sample applied to core material and specified edge material applied
to 1 edge.

2. Corner pieces as follows:

a.  Cabinet-front frame joints between stiles and rails, as well as exposed end
pieces, 18 inches high by 18 inches wide by 6 inches deep.
b.  Miter joints for standing trim.

3. Exposed cabinet hardware and accessories, one unit for each type and finish.

E.  Woodwork Quality Standards Compliance Certificates: AWI Quality Certification

Program certificates.

1.5 QUALITY ASSURANCE
A. Fabricator Qualifications: Shop that employs skilled workers who custom-fabricate
products similar to those required for this Project and whose products have a record of
Addendum No. 1 Technical Specifications
April 2009 Interior Architectural Woodwork

06 40 23 -2
-436A2 -
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1.6

1.7

successful in-service performance. Shop is a certified participant in AWT's Quality
Certification Program.

Installer Qualifications: Fabricator of products. Certified participant in AWT's Quality
Certification Program.

Source Limitations: Engage a qualified woodworking firm to assume undivided
responsibility for production of interior architectural woodwork.

Quality Standard: Unless otherwise indicated, comply with AWI's "Architectural
Woodwork Quality Standards" for grades of interior architectural woodwork indicated
for construction, finishes, installation, and other requirements.

1.  Provide AWI Quality Certification Program labels and certificates indicating that
woodwork, including installation, complies with requirements of grades specified.

Fire-Test-Response Characteristics: Where fire-retardant materials or products are
indicated, provide materials and products with specified fire-test-response
characteristics as determined by testing identical products per test method indicated by
UL, ITS; or another testing and inspecting agency acceptable to authorities having
jurisdiction. Identify with appropriate markings of applicable testing and inspecting
agency in the form of separable paper label or, where required by authorities having
jurisdiction, imprint on surfaces of materials that will be concealed from view after
installation.

Preinstallation Conference: Conduct conference at Project site to comply with
requirements in Division 01 Section "Project Management and Coordination."

DELIVERY, STORAGE, AND HANDLING

Do not deliver woodwork until painting and similar operations that could damage
woodwork have been completed in installation areas. If woodwork must be stored in
other than installation areas, store only in areas where environmental conditions comply
with requirements specified in "Project Conditions" Article.

PROJECT CONDITIONS

Environmental Limitations: Do not deliver or install woodwork until building is
enclosed, wet work is complete, and HVAC systemn is operating and maintaining
temperature and relative humidity at occupancy levels during the remainder of the
construction period.

Addendum No. 1 Technical Specifications
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B.

1.8

Environmental Limitations; Do not deliver or install woodwork until building is
enclosed, wet work is complete, and HVAC system is operating and maintaining
temperature between 60 and 90 deg F and relative humidity between 43 and 70 percent
during the remainder of the construction period. '

Field Measurements: Where woodwork is indicated to fit to other construction, verify
dimensions of other construction by field measurements before fabrication, and indicate
measurements on Shop Drawings. Coordinate fabrication schedule with construction
progress to avoid delaying the Work.

1.  Locate concealed framing, blocking, and reinforcements that support woodwork
by field measurements before being enclosed, and indicate measurements on Shop
Drawings.

2.  Established Dimensions: Where field measurements cannot be made without
delaying the Work, establish dimensions and proceed with fabricating woodwork
without field measurements. Provide allowance for trimming at site, and
coordinate construction to ensure that actual dimensions correspond to established
dimensions.

COORDINATION

Coordinate sizes and locations of framing, blocking, furring, reinforcements, and other
related units of Work specified in other Sections to ensure that interior architectural
woodwork can be supported and installed as indicated.

Hardware Coordination: Distribute copies of approved hardware schedule specified in
Divigion 08 Section "Door Hardware (Scheduled by Describing Products)” to fabricator
of architectural woodwork; coordinate Shop Drawings and fabrication with hardware
requirements.

PART 2 - PRODUCTS

2.1 MATERIALS
A. General: Provide materials that comply with requirements of AWI's quality standard
for each type of woodwork and quality grade specified, unless otherwise indicated.
B. Wood Products: Comply with the following:
1.  Hardboard: AHA A1354.
Addendum No. 1 Technical Specifications
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2.2

Addendum No. 1
April 2009

Softwood Plywood: DOCPS 1, Medium Density Overlay.

High-Pressure Decorative Laminate: NEMA LD 3, grades as indicated or, if not
indicated, as required by woodwork quality standard.

Available Manufacturers: Subject to compliance with requirements,
manufacturers offering high-pressure decorative laminates that may be
incorporated into the Work include, but are not limited to, the following:

a.  Formica Corporation.
b.  Nevamar Company, LLC; Decorative Products Div.

¢.  Wilsonart International; Div. of Premark International, Inc.

FIRE-RETARDANT-TREATED MATERIALS

General: Where fire-retardant-treated materials are indicated, use materials complying
with requirements in this Article, that are acceptable to authorities having jurisdiction,
and with fire-test-response characteristics specified.

Do not use treated materials that do not comply with requirements of referenced
woodworking standard or that are warped, discolored, or otherwise defective.

Use fire-retardant-treatment formulations that do not bleed through or otherwise
adversely affect finishes. Do not use colorants to distinguish treated materials
from untreated materials.

Identify fire-retardant-ireaied materials with appropriate classification marking of
UL, U.S. Testing, Timber Products Inspection, or another testing and inspecting
agency acceptable to authorities having jurisdiction.

Fire-Retardant-Treated Lumber and Plywood by Pressure Process: Comply with
petformance requirements of AWPA C20 (lumber) and AWPA C27 (plywood). Use
the following treatment type:

Exterior Type: Organic-resin-based formulation thermally set in wood by kiln

drying.

Interior Type A: Low-hygroscopic formulation.

Technical Specifications
Interior Architectural Woodwork
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3. Mill lumber before treatment and implement special procedures during treatment
and drying processes that prevent lumber from warping and developing
discolorations from drying sticks or other causes, marring, and other defects
affecting appearance of treated woodwork.

4. Kiln-dry materials before and affer treatment to levels required for untreated
materials.

23 CABINET HARDWARE AND ACCESSORIES

A. General: Provide cabinet hardware and accessory materials associated with
architectural cabinets, except for items specified in Division 08 Section "Door
Hardware."

B. Concealed Hinges (European Type): BHMA A156.9, B01602, 170 degrees of opening,.
C. Back-Mounted Pulls: BHMA A156.9, B02011.

D.  Wire Pulls: Back mounted, solid metal, 4 inches (100 mm) long, 5/16 inch (8 mm) in
diameter.

E.  Shelf Rests: BHMA A156.9, B04013; metal, two-pin type with shelf hold-down clip.
E.  Drawer Slides: BHMA A156.9, BO5091.

1. Standard Duty (Grade I, Grade 2, and Grade 3): Side mounted and extending
under bottom edge of drawer full-extension type; zinc-plated steel with polymer
rollers.

G. Grommets for Cable Passage through Countertops: 1-1/4-inch OD, black, molded-
plastic grommets and matching plastic caps with slot for wire passage.

I.  Product: Subject to compliance with requirements, provide "OG series" by Doug
Mockett & Company, Inc.

H. Exposed Hardware Finishes: For exposed hardware, provide finish that complies with
BHMA A156.18 for BHMA finish number indicated.

1.  Satin Chromium Plated: BHMA 626 for brass or bronze base; BIIMA 652 for

steel base.
Addendum No. 1 Technical Specifications
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L

For concealed hardware, provide manufacturer's standard finish that complies with
product class requirements in BHMA A156.9.

24 MISCELLANEOUS MATERIALS

A. Furring, Blocking, Shims, and Hanging Strips: Fire-retardant-treated softwood lumber,
kiln dried to less than 15 percent moisture content.

B. Adhesives, General: Do not use adhesives that contain urea formaldehyde.

C. VOC Limits for Installation Adhesives and Glues: Use installation adhesives that
comply with the following limits for VOC content when calculated according to
40 CFR 59, Subpart D (EPA Method 24):

1. Wood Glues: 30 g/L.
2. Contact Adhesive: 250 g/L.. -

D. Adhesive for Bonding Plastic Laminate: Contact cement.

1.  Adhesive for Bonding Edges: Hot-melt adhesive or adhesive specified above for
faces.
25 FABRICATION, GENERAL

A. Interior Woodwork Grade: Unless otherwise indicated, provide Custom-grade interior
woodwork complying with referenced quality standard.

B. Wood Moisture Content: Comply with requirements of referenced quality standard for
wood moisture content in relation to ambient relative humidity during fabrication and in
installation areas.

C. Sand fire-retardant-treated wood lightly to remove raised grain on exposed surfaces
before fabrication.

D. Fabricate woodwork to dimensions, profiles, and details indicated. Ease edges to radius
indicated for the following:

I.  Corners of Cabinets and Edges of Solid-Wood (Lumber) Members 3/4 Inch Thick

or Less: 1/16 inch.
Addendum No. 1 _ Technical Specifications
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2. Edges of Rails and Similar Members More Than 3/4 Inch Thick: 1/8 inch.

3.  Comners of Cabinets and Edges of Solid-Wood (Lumber) Members and Rails:
1/16 inch.

E. Complete fabrication, including assembly, finishing, and hardware application, to
maximum extent possible before shipment to Project site. Disassemble components
only as necessary for shipment and installation. Where necessary for fitting at site,
provide ample allowance for scribing, trimming, and fitting.

1. Notify Architect seven days in advance of the dates and times woodwork
fabrication will be complete.

2. Trial fit assemblies at fabrication shop that cannot be shipped completely
assembled. Imstall dowels, screws, bolted connectors, and other fastening devices
that can be removed after trial fitting. Verify that various parts fit as intended and
check measurements of assemblies against field measurements indicated on Shop
Drawings before disassembling for shipment.

F.  Shop-cut openings to maximum extent possible to receive hardware, appliances,
plumbing fixtures, electrical work, and similar items. Locate openings accurately and
use templates or roughing-in diagrams to produce accurately sized and shaped openings.
Sand edges of cutouts to remove splinters and burrs,

1. Seal edges of openings in countertops with a coat of varnish.
2.6 PLASTIC-LAMINATE CABINETS
A. Grade: Custom.
B. AWI Type of Cabinet Construction: Reveal overlay on face frame.

C. Laminate Cladding for Exposed Surfaces: High-pressure decorative laminate
complying with the following requirements:

1. Horizontal Surfaces Other Than Tops: Grade HGS.
2. Postformed Surfaces: Grade HGP.

3. Vertical Surfaces: Grade HGS.

Addendum No. 1 Technical Specifications
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4. Edges: Grade HGS.
D.  Materials for Semiexposed Surfaces:

1. Surfaces Other Than Drawer Bodies: High-pressure decorative laminate,
Grade VGS.

a. Edges of Plastic-Laminate Shelves: PVC tape, 0.018-inch minimum
thickness, matching laminate in color, pattern, and finish.

b.  For semiexposed backs of panels with exposed plastic-laminate surfaces,
provide surface of high-pressure decorative laminate, Grade VGS.

2. Drawer Sides and Backs: Solid-hardwood lumber.
3. Drawer Bottoms: Hardwood plywood.

E. Concealed Backs of Pancls with Exposed Plastic Laminate Surfaces: High-pressure
decorative laminate, Grade BKL.

F.  Colors, Patterns, and Finishes: Provide materials and products that result in colors and
textures of exposed laminate surfaces complying with the following requirements:

1. As selected by Architect from laminate manufacturer's full range in the following
categories:

a. Solid colors, matte finish.

b.  Solid colors with core same color as surface, matte finish,
c.  Wood grains, matte finish.

d.  Patterns, matte finish.

G.  Provide dust panels of 1/4-inch plywood or tempered hardboard above compartments
and drawers, unless located directly under tops.

2.7 PLASTIC-LAMINATE COUNTERTOPS
A.  Style: Postformed cored backsplash with square edge.

Addendum No. 1 Technical Specifications
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West Operations Facility
B. Grade: Custom.
C. High-Pressure Decorative Laminate Grade: HGS.,
D. Colors, Patterns, and Finishes: Provide materials and products that result in colors and
textures of exposed laminate surfaces complying with the following requirements:
1.  Asindicated by manufacturer's designations.
2.  Match Architect's sample.
3. As selected by Architect from manufacturer's full range in the following
categories:
a.  Solid colors, matte finish.
b.  Solid colors with core same color as surface, matte finish.
¢.  Wood grains, matte finish.
d.  Patterns, matte finish.
E.  Grain Direction: Parallel to cabinet fronts.
F.  Edge Treatment: Same as laminate cladding on horizontal surfaces.
G. Core Material: Particleboard or medium-density fiberboard.
H. Core Material at Sinks: Particleboard made with exterior glue.
1. Backer Sheet: Provide plastic-laminate backer sheet, Grade BKL, on underside of
countertop substrate.
J. Paper Backing: Provide paper backing on underside of countertop substrate.
2.8 CLOSET AND UTILITY SHELVING
A. Grade: Custom.
Addendum No. 1 Technical Specifications
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B.

2.9

Shelf Material: 3/4-inch solid lumber or veneer-faced panel product with solid-lumber
edge.

Cleats: 3/4-inch solid lumber.

Wood Species: Any closed-grain hardwood, eastern white pine, sugar pine, or western
white pine.

SHOP FINISHING
Grade: Provide finishes of same grades as items to be finished.

General: Drawings indicate items that are required to be shop finished. Finish such
items at fabrication shop as specified in this Section. Refer to Division 09 painting
Sections for finishing architectural woodwork not indicated to be shop finished.

Shop Priming: Shop apply the prime coat including backpriming, if any, for items
specified to be field finished. Refer to Division 09 painting Sections for material and
application requirements.

Preparation for Finishing: Comply with referenced quality standard for sanding, filling
countersunk fasteners, sealing concealed surfaces, and similar preparations for finishing
architectural woodwork, as applicable to each unit of work.

1. Backpriming: Apply one coat of sealer or primer, compatible with finish coats, to
concealed surfaces of woodwork. Apply two coats to back of paneling and to
end-grain surfaces. Concealed surfaces of plastic-laminate-clad woodwork do not
require backpriming when surfaced with plastic laminate, backing paper, or
thermoset decorative panels.

PART 3 - EXECUTION

3.1 PREPARATION
A.  Before installation, condition woodwork to average prevailing humidity conditions in
installation areas.

B.  Before installing architectural woodwork, examine shop-fabricated work for completion
and complete work as required, including removal of packing and backpriming,
Addendum No. 1 Technical Specifications
April 2009 Interior Architectural Woodwork
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Intercounty Connector Contract No. IC 2210-000-006/7/R

West Operations Facility
32 INSTALLATION
A.  Grade: Install woodwork to comply with requirements for the same grade specified in

Part 2 for fabrication of type of woodwork involved.

Assemble woodwork and complete fabrication at Project site to comply with
requirements for fabrication in Part 2, to extent that it was not completed in the shop.

Install woodwork level, plumb, true, and straight. Shim as required with concealed
shims. Install level and plumb (including tops) to a tolerance of 1/8 inch in 96 inches.

Scribe and cut woodwork to fit adjoining work, refinish cut surfaces, and repair
damaged finish at cuts.

Fire-Retardant-Treated Wood: Handle, store, and install fire-retardant-treated wood to
comply with chemical treatment manufacturer's written instructions, including those for
adhesives used to install woodwork.

Anchor woodwork to anchors or blocking built in or directly attached to substrates.
Secure with countersunk, concealed fasteners and blind nailing as required for complete
installation. Use fine finishing nails or finishing screws for exposed fastening,
countersunk and filled flush with woodwork and matching final finish if transparent
finish is indicated.

Cabinets: Install without distortion so doors and drawers fit openings properly and are
accurately aligned. Adjust hardware to center doors and drawers in openings and to
provide unencumbered operation. Complete installation of hardware and accessory
items as indicated,

1. Install cabinets with no more than 1/8 inch in 96-inch sag, bow, or other variation
from a straight line.

2.  Fasten wall cabinets through back, near top and bottom, at ends and not more than
16 inches o.c. with No. 10 wafer-head sheet metal screws through metal backing
or metal framing behind wall finish.

Countertops: Anchor securely by screwing through corner blocks of base cabinets or

‘other supports into underside of countertop.

1. Install countertops with no more than 1/8 inch in 96-inch (3 mm in 2400-mm)
sag, bow, or other variation from a straight line.

Addendum No. 1 Technical Specifications
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Intercounty Connector Contract No. IC 2210-000-006/7/R.
‘West Operations Facility

2. Calk space between backsplash and wall with sealant specified in Division 07
Section "Joint Sealants.”

L. Touch up finishing work specified in this Section after installation of woodwork. Fill
nail holes with matching filler where exposed.

J. Refer to Division 09 Sections for final finishing of installed architectural woodwork not
indicated to be shop finished.

3.3 ADJUSTING AND CLEANING

A.  Repair damaged and defective woodwork, where possible, to eliminate functional and
visual defects; where not possible to repair, replace woodwork. Adjust joinery for
uniform appearance.

B.  Clean, Jubricate, and adjust hardware.

C. Clean woodwork on exposed and semiexposed surfaces. Touch up shop-applied
finishes to restore damaged or soiled areas.

PART 4 - MEASUREMENT

4.1 METHOD OF MEASUREMENT

A.  Payment for the various “Structures” described herein will be made on a lump sum
basis; therefore no measurement will be made.

PART 5 — PAYMENT
5.1 BASIS OF PAYMENT

A.  No separate payment will be made for work under this section. The cost of the work
described in this section shall be included in the respective Lump Sum Bids under:

Item 011010-01 Western Facility Operations Building—per lump sum
Item 011010-02 Western Facility Police Building—per lump sum

Item 011010-03 Western Facility Fuel Island-per lump sum

Addendum No. 1 Technical Specifications
April 2009 Interior Architectural Woodwork
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Intercounty Connector Contract No. IC 2210-000-006/7/R.
West Operations Facility

Item 011010-04 Western Facility Salt Dome—per lump sum
Item 011010-05 Western Facility Storage Building—per lump sum

B.  Costs include all labor, materials, services, testing and equipment necessary to
complete the work in every respect.

END OF SECTION 06 40 23
Addendum No. 1 Technical Specifications
April 2009 Interior Architectural Woodwork
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SPECIAL PROVISIONS
Contract No. IC 2210-000-006/7R

Maryland Page3 of 7
Transportation
Authority

Contract. The Authority has further established that, within this Contract goal, there shall
be a sub-goal of a minimum of _ 15 percent participation by firms classified as
African American-owned firms and a sub-goal of __ 7 percent participation by firms
classified as Women-owned firms. A bidder may count toward its MBE goals
expenditures for materials and supplies obtained from MBE regular dealers and/or
manufactures provided that the MBE assume the actual and contractual responsibility for
the provision of the materials and supplies. The bidder may count its entire expenditure
to a MBE manufacturer (i.e., a supplier that produces goods from raw materials or
substantially alters them before resale). The bidder may count sixty (60) percent of its
expenditures to a MBE regular dealer, that is not a manufacturer, provided that the MBE
supplier performs a commercially useful function in the supply process. The apparent
low bidder shall submit fo the Authority, within ten (10) working days after notification
that it is the apparent low bidder, an acceptable Affirmative Action Plan for the
utilization of Minority Business Enterprises in this Contract. The Contract will not be
awarded without the bidder’s Affirmative Action Plan being approved by the Authority.

The Affirmative Action Plan shall include as a minimum:

a, The name of an employee designated as the bidder’s Minority Business Liaison
Officer.

b. A complete Outreach Efforts Compliance Statement (Attachment C).

e. A Subcontractor Project Participation Statement (Attachment D) completed and
signed by the bidder and MBE for each business listed in the Schedule for
Participation.

d. When a bidder infends to attain the appropriate goal for minority business enterprise
participation by use of a joint venture, the bidder shall submit a Joint Venture
Disclosure Affidavit showing the extent of the MBE participation. If a bidder intends
to use a joint venture as a subcontractor to meet its goal, the affidavit shall be
submitted through the bidder by the proposed subcontractor and signed by all parties.

e. When the proposed MBE participation does not meet the MBE Confract goals,
information sufficient to demonstrate that the bidder has made good faith efforts to
meet these goals shall be required.

2. Bidder’s Request for Exception to the MBE Goal

If the bidder is unable to secure from MBEs by subcontracting and/or by procurement of
materials and/or services, commitments which at least equal the appropriate percent of
the value of the prime Contract, the bidder shall request, in writing, waiver of the unmet
portion of the goal in accordance with COMAR 21.11.03.11.

The waiver may be granted by the Executive Secretary. To obtain approval of a waiver,
the bidder shall submit the following:

a. A detailed statement of the efforts made to contact and negotiate with certified MBEs
and 1f appropriate by certified MBE classification, including the names, addresses,
dates, telephone numbers, and classification of certified MBEs contacted; and a

_ Addendum # 1
033 April 1, 2009
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CONTRACT TIME AND BONDING
IT IS FURTHER PROPOSED:

A) To do all "Extra Work” required to complete the work confemplated at unit prices or
lump sums to be agreed upon in writing prior to starting such extra work, If unit prices or
lump sums cannot be agreed upon, to perform such work on a "Force Account" basis, as
provided by the General Provisions.

B) To begin work as specified in the "Notice to Proceed" and to prosecute said work so as to
complete the contract within:

Two Hundred Seventy (270)  Calendar Days

C) If the Bid submitted for this contract is $100,000 or more, to furnish both a Payment
Bond and also a Performance Bond in the full amount of Contract Award as security for

the completion of the Contract, in accordance with the Plans, Specifications and Special
Provisions. (Refer to COMAR 21.07.02.10 for samples of forms.)

D) To guarantee that all work performed under this contract will be done in accordance with
the Specifications and Special Provisions and in a good workmanlike manner and to
guarantee to renew or repair any work which may be rejected due to defective materials
or workmanship prior to final acceptance of the work.

E) To supply such additional information as may be required by the Specifications.
F) It is hereby acknowledged that liquidated damages in the amount of

Seven Hundred Fifty Dollars ($750.00)/Calendar Day will be assessed for
unauthorized extensions beyond the confracted time of completion.

Addendum # 1
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Page 1 of 11

MDOT MBE FORM A

STATE-FUNDED CONTRACTS (BIDS ONLY)
CERTIFIED MBE UTILIZATION AND FAIR SOLICITATION AFFIDAVIT

PAGE10F2

This affidavit must be included with the bid. If the bidder fails to accurately complete and
submit this affidavit as required, the bid shall be deemed not responsive.

In connection with the bid submitted in response to Solicitation No. , | affirm the following:

1. MBE Participation (PLEASE CHECK ONLY ONE)

| have met the overall certified Minority Business Enterprise (MBE) parficipation

goal of thirty percent (30%) and the subgoal of seven percent (7%) for Women-Owned MBE

-firms and the subgoal of fifteen percent (15%) for African-American Owned MBE firms. | agree
that the MBE firms listed in the MBE Participation Scheduie - Part 2 of the MBOT MBE Form B
(State-Funded Contracts — Bids Only) will be used to accomplish the MBE participation goal and
subgoals (if any) for this Contract for at least the dollar amounts set forth therein.

OR

1 conclude that | am unable to achieve the MBE participation goal and/or subgoals. |

hereby request a waiver of the overall goal and/or subgoals. Within 10 business days of
receiving notice that our firm is the apparent awardee or as requested by the Procurement
Officer, | will submit a written waiver request and all required documentation in accordance with
COMAR 21.11.03.11. | agree that the MBE firms listed in the MBE Participation Schedule -
Part 2 of the MDOT MBE Form B (State-Funded Contracts — Bids Only) will be used to
accomplish the MBE participation goal and subgoals (if any) for this Contract for at least the
dollar amounts set forth therein.

2. Additional MBE Documentation

| understand that if | am notified that | am the apparent awardee or as requested by the
Procurement Officer, | must submit the following documentation within 10 business days of
receiving such notice:

(a) Outreach Efforts Compliance Statement (MDOT MBE Form C - State-Funded Contracts —
Bids Only); _

(b) Subcontractor Project Participation Statement (MDOT MBE Form D - State-Funded
Contracts — Bids Only );

(c) MBE Waiver Request documentation per COMAR 21.11.03.11 (if waiver was requested);
and .

(d) Any other documentation required by the Procurement Officer to ascertain bidder's
responsibility in connection with the certified MBE participation goal and subgoals, if any.

| acknowledge that if | fail to return each completed document (in 2 (a) through (d)) within the
required time, the Procurement Officer may determine that | am not responsible and therefore
not eligible for contract award.

MDOT-OP 015-2 (11/08)
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Maryland Transportation Authority
Minority Business Enterprise Program Highlights

For purposes of MBE contract goal attainment and MBE Contract Compliance, the following

information highlights the Maryland Department of Transportation (MDOT) Program
Requirements:

1. Any participating MBE must_be-ceﬁiﬁed by MDOT to perform the item(s) of work
_ Iservice selected for contract goal attainment,

2. Any patticipating MBE must serve a commercially useful function and may not act
like a broker, unless it is certified as a broker (insurance or rcal estate). A firm is
considered to perform a commercially useful function when it is responsible for
execution of a distinct clement of the work of 4 contract and carrics out its
responsibilities by actually performing, managing and supervising the work involved
and for negotiates the cost of, arranges and accepts delivery of and pays for the
materials or supplies required for the wotk of ifs contract. If, at any time béfore
execution of the contract, the contractor determines that fhe designated MBE
subcontractor has or will become unavailable, it immedia;zely shall notify the
Administration.

3. Any change in the approved MBE Plan must be approved in advance by the
Administration and shall indicate the contractor’s efforts fo substitute another

certified MBE subconiractor to perform the work.

Revision 2/12/2009 I



4. Contract Goal Credits for Materials and Supplies.

a. A bidder may count toward its MBE goal expenditures for materials and
supplies obtained from certified business suppliers, provided that the certified
businesses assume the actual and contractual responsibility for the provision
of the materials and supplies. The bidder may count its entire expenditure to
a certified business supplier that manufactures or produces goods from raw
material or that substantially alters goods before resale. The bidder may count
60 percent of the expenditures to certified suppliers who are not manufactures
towards its MBE goals. The MBE credited supplies may not exceed 60
percent of the credit given toward meeting the contract goal.

b. Double Payee (Joint) checks to MBEs and suppliers for materials used by an
MBE sub-contractor for its contracted work are allowable 'providin-g such a
payment arrangement i3 offered to all subcontractor i'elationshjps and not
resiricted to just MBEs, and the MBE participates in scheduling the delivery
of the materials and is fully responsible for ensuring that the materials meet
specifications. However, when the contractor makes such payments, it is

recommended that the payments be made by jointly endorsable checks signed

by the contractor and MBE.

c. For MBE firms that are not MBE regular dealers or manufacturers, a
confractor may only count foward its MBE goal the feés charged for delivery
of materials and supplies required on the job site (but not the cost of the

materials and supplies themselves) when the trucking enterprise or delivery

Revision 2/12/2009 2



service is not also the manufacturer of or regular dealer in the materials and
supplies, provided that the fee is 'determiqed by the administration to be
reasonable and not excessive as compared with fees customarily allowed for
similar services,

5. Third Tier Subcontracting, Third Tier Contracting is not the usual way for a prime
contractor to achicve a MBE goal. However, there may be rare occasions when third
tier contracting would be acceptable. Two conditions must be met before approval of
a third tier contracting arrangement, which may be entered into_ to meet a MBE goal:
a. The Authority must be satisfied that there is no way except by third tier

confracting that a MBE goal can be achieved;

b. The prime contractor must request of the Authority, in writing, prior to the
awarding of a contract, that approval be granted for each third tier contract
arrangement. The request must contain the specifics as fo why a third tier
contracting arrangement is being requested to meet the MBE goal.

6. Waivers:

The Administration will strictly adhere to the requirement for documentation of any

wavier requests as provided in COMAR. Accordingly, if, for any reasomn, a contractor

is unable to achieve the contract goal or sub-goal MBE participation, it may request,
in writing, an exception (waiver) to the goal with justification to include the
following;

a. A detailed statement of the offorts made to select portions of the work

proposed fo be pcrfdrmed by certified MBE (s);

Revision 2/12/2009 3



b. A detailed statement of the efforts made to contract and negotiate with

certified MBEs including:

() The names, addresses, dates and telephone numbers of MBEs
contacted; and

i A deécription of the information provided to MBEs regarding the
plans, specifications and anticipated time schedule for portions of the
worlk to be performed:

(i)  As to each certified MBE that placed a subcontract quotation or offer
that your company considers not to be acceptable, a detailed
statement of the reasons for this conclusion; and

(v)

A list of certified MBEs found to be unavailable. This list should be
accompanied by a MBE Unavailability Certification (Form D-EEO-
005) signed by the MBE, or a detailed statement from the contractor

concerning the MBE’s refusal to give the certification.

A waiver of a contract goal may be granted only upon a reasonable demonstration by

the bidder or offeror that certified MBE participation was unable to be obtained or

was unable to be obtained at a reasonable price and if the Administration determines

that a waiver serves the public interest.

7. MBE Contract Compliance Monitoring ... MBE contract compliance monitoring

commences upon official award of the contract and continues throughout the life of

the contract. An assigned contract compliance officer will advise the contractor and

all approved participating MBE subcontractors, in writing, of compliance

requirements, monitoring activities and will request necessary records to establish

Revision 2/12/2000



MBE contractor compliance. If a contractor or any participating MBE subcontractor

is found to be in non-compliance with the terms of MDOT’s MBE Program or with

the State’s MBE Law, and fails or refuses to take the corrective action required,

administrative sanctions may be imposed in order to promote the purpose of MDOT’s

MBE Program. These may be, suspension of work, withholding payment, referral of

the matter to the Office of the Attorney General for action, or any other action that is

authorized under the contract or by State or federal laws.

8. Fraud Provisions

Bidders are advised that Section 14-308 of the MBE Law provides that a pér‘son may

prosecuted for a felony for the following acts:

a.

Fraudulently obtaining, holding or attempting to obtain or hold MBE

certification;

Aiding another person in fraudulently obtaining, holding or attempting to
obtain or hold MBE certification;

Will{ully obstructing, impeamg, or attempting to obstruct or impede a Stata
officially or employee or employee investigating the qualifications of a
business entity that has requested certification,

Fraudulently obtaining, attempting to obtain, or aiding another person in
fraudulently obtaining or attempting to obtain, public monies to which the
person is not entitled; or |

In any minority business enterprise matter administered under subtitle14:

O Willfully falsify, conceal, or cover up a material fact by any scheme

or device;

Revision 2/12/2009 5



(i)  Make a faise or fraudulent statement or representation; or
(iif) Use a false writing or document that the person knows to contain a
false statement or entry
Persons found guilty of violating these provisions are guilty of a felony and on
conviction are subject to a fine not exceeding § 20,000 or imprisonment not
exceeding five years, or both. Persons convicted uﬁder Section 14-308 may also be
debarred from performing on State contracts by the Board of Public Works (“Board™)

for a period of time determined to be appropriate by the Board under the

circumsiances.

9. MBE Contract Support

Personnel of the Maryland Department of Transportation, its Administrations and the -
Authority offer contractor practicable suppott for MBE contract goal attainment, This
agsistance is available from Monday through Friday during normal business hours by

calling 410-865-1269. Examples of MDOT Program assistance include:

To Majority Contractors

» Tdentifying subcontract items for goal attainment

= Answering questions related to MBE Program reqqirements
To Minority Contractors

» Answering questions related to MBE Program requirements
»  Providing information on required contract records

Referral to designated consultants for assistance for business related problems

Revision 2/12/2000 6
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MDOT MBE FORM A
STATE-FUNDED CONTRACTS (BIDS ONLY)
CERTIFIED MBE UTILIZATION AND FAIR SOLICITATION AFFIDAVIT
PAGE10F 2

THIS AFFIDAVIT MUST BE INCLUDED WITH THE BID. IF THE BIDDER FAILS TO ACCURATELY
COMPLETE AND SUBMIT THIS AFFIDAVIT AS REQUIRED, THE BID SHALL BE DEEMED NOT
RESPONSIVE.
In connection with the bid submitted in response to Solicitation No. , | affirm the
- following: =

1. MBE Participation (PLEASE CHECK ONLY ONE)

| have met the overall certified Minority Business Enterprise MBE) partr(:lpatlon
goal of percent ( %) and the subgoa! of :

Women-Owned MBE firms and the subgoal of
American Owned MBE firms.

for at least the dollar amounts set forth thereln

~OR

jeve th E participation goal and/or subgoals.

al and/ef. subgoals. Within 10 business days
of receiving notice that our firm is theézapparent awardee or as requested by the
Procurement Officer, | will submit :a Written waiver request and all required
documentation in accordancé with COMAR 21. 11:03.11. | agree that the MBE firms
listed in the MBE Participation Schédule’- Part 2 of the MDOT MBE Form B (State-
Funded Contracts — Bids Only) will be used to accomplish the MBE participation goal
and subgoals (if any) for this Contract for at least the dollar amounts set forth therein.

I conclude that | am unable to a
I hereby request a waiver of the over

2. Additional M_'_F Do'_':u

I understand that if | am_ tified t t | am the apparent awardee or as requested by the
Procurement Officer, | must submit the following documentation within 10 business days
of receiving such notice: ¢

(a) Outreach Efforts Comphance Statement (MDOT MBE Form C - State-Funded
Contracts — Bids Only);

(b) Subcontragtor Project Participation Statement (MDOT MBE Form D - State-Funded
Contracts — Bids Only )

(c) MBE Waiver Request documentation per COMAR 21.11.03.11 (if waiver was
requested); and

(d) Any other documentation required by the Procurement Officer to ascertain bidder'’s
responsibility in connection with the certified MBE patrticipation goal and subgoals, if
any.

| acknowledge that if | fail to return each completed document (in 2 (a) through (d))
within the required time, the Procurement Officer may determine that { am not
responsible and therefore

not eligible for contract award.

MDOT-OP 012-2 (11/08)



MDOT MBE FORM A
STATE-FUNDED CONTRACTS (BIDS ONLY)
CERTIFIED MBE UTILIZATION AND FAIR SOLICITATION AFFIDAVIT
PAGE 2 OF 2

3. Information Provided to MBE firms

in the solicitation of subcontract quotations or offers, MBE firms we rowded not less
than the same information and amount of time to respond as were nonsMBE ﬂrm 3

| solemnly affirm under the penalties of perjury that the [nforma’non in thls affidavit is true
to the best of my knowledge, information and beélief ;

Company Name R Sigrﬁétgr_e?,of Representative

Address ° Printed Name and Title

2 it

City, State ahd Zip Cods, Date

MDOT-OP 012-2 (11/08)



MDOT MBE FORM B
STATE-FUNDED CONTRACTS (BIDS ONLY)
MBE PARTICIPATION SCHEDULE

PART 1 ~ INSTRUCTIONS FOR MBE PARTICIPATION SCHEDULE

PARTS 2 AND 3 MUST BE INCLUDED WiTH THE BID. {F THE BIDDER FAILS TO ACCURATELY
COMPLETE AND SUBMIT PARTS 2 AND 3 WITH THE BID AS REQUIRED, THE BID SHALL BE DEEMED
NOT RESPONSIVE.
PAGE 1 OF 2

khk STOP kkk
FORM INSTRUCTIONS

[

1. Please refer to the Maryland Department of Transportation (MDOT) MBE Directory at' A
to determine if a firm is certified for the appropriate North Amer Industry Classification
Code and the product/services description (specific preduct that
of work that a firm is certified to perform), 1
www.naics.com.  Only those specific products and/or-servic
Directory can be used for purposes of achieving th ‘j}ﬁBE partic 2

dot’state.md.us
ystem ("NAICS”)
rm is certified to provide or specific areas
hformation abott NAICS, please visit

is-Gertified in the MDOT

2. In order to be counted for purposes of achieving the'MBE partic pation goals, the firm must be certified for that
specific NAICS ("MBE” for State-funded projects designation after NAICS Code). WARNING: If the firm's
NAICS Code is in graduated status, such seryices/products will not be counted for purposes of achieving
the MBE participation goals. Graduated status js clearly identified in the MDOT Directory (such graduated
codes are designated with the letter “G" after the appropriate NAIGS Gode).

3. Examining the NAICS Code is the first step in deterriining whether an MBE firm is certified and eligible to
receive MBE participation credit’for .the specific producis/services to be supplied or performed under the
contract. The second step is«f0 determine whether a firm's Products/Services Description in the MBE
Directory includes the products to’be supplied andfor sérvices to be performed that are used to achieve the
MBE participation goals. A

4. if you have any questions as to whether-a"ﬂn;rn is certified to perform the specific services or provide specific

products, please é';s_l;ll" MDOT's Office of Minority Business Enterprise at 1-800-544-6056 or via email at
mbe@mdot.state.md.us.

3

5. The, Confractor's subcontractors are”considered second-tier subconiractors. Third-tier contracting used to
r[_f_e'ﬁt an MBE goal is to’be considered the exception and not the rule. The following two conditions must be
miet before MDOT, its Modal Administrations and the Maryland Transportation Autharity, may approve a third-

tiel tracting “agreement; .{a) the bidder must request in writing approval of each third-tier conftract

rfangément, and (b).the request must contain specifics as to why a third-tier contracting arrangement should
be approved. These documents must be submitted with the bid in Part 2 of this MBE Participation Schedule.

6. Foreach MBE firm Vth-"at is being used as supplierwholesaler/regular dealer/broker/manufacturer, please follow
these instructions for calculating the dollar amount of the subcontract for purposes of achieving the MBE
participation goals:

A. Is the firm ceriified as a broker of the products/supplies? If the answer is YES, please continue to ltem
C. Ifthe answer is NO, please cc_mtinue to ltem B.

B. Is the firm certified as a supplier, wholesaler, regular dealer, or manufacturer of such products/supplies?
If the answer is YES, continue to ltem D. If the answer is NO, continue to Item C only if the MBE firm is
certified 1o perform trucking/hauling services under NAICS Codes 484110, 484121, 484122, 484210,
484220 and 484230. If the answer is NO and the firm is not certified under these NAICS Codes, then
no MBE participation credit will be given for the supply of these products.

C. For purposes of achieving the MBE. participation goal, you may count only the amount of any
reasonable fee that the MBE firm will receive for the provision of such products/supplies - not the total
subcontract amount or the value (or a percentage thereof) of such products and/for supplies. Tn Column

MDOT-CP 0132 (£ 1/08)



MDOT MBE FORM B
STATE-FUNDED CONTRACTS (BIDS ONLY)
MBE PARTICIPATION SCHEDULE

PART1-INSTRUCTIONS FOR MBE PARTICIPATION SCHEDULE
PAGE 2 OF 2

5 of the MBE PamC|patlon Schedule, please state the amount of any reasonable fee that the MBE firm
will receive for the provision of such products/services in Section 5.3.

D. Is the firm certified as a manufacturer (refer to the firm's NAICS Code and specnf‘ c description of
products/services) of the preducts/supplies to be provided? If the answer is N B ptease continue to
ltem E, If the answer is YES, for purposes of achieving the MBE parﬂmpatmn goal, _you may count the
total amount of the subcontract. In Celumn 5 of the MBE Participation S chedule, ple se state the total
amount of the subcontract in Section 5.1.

E. Is the firm cerlified as a supplier, wholesaler and/or regular dealer? If th } s YES (|)
firm is furnishing and installing the materials and is cerified to perform these se lces pleas
Section 5.1 the total value of the subcontract amount (mcludlng full value of suppli }s)' if the firm is

only being used as a supplier, wholesaler and/or o install the
supplies/materials, for purposes of achieving the MBE rt;c:patmn goal, you may-only count sixty
percent {60%}) of the value of the subcontract for these supp lproducls (60% Rale). In Column 5,

Secllon 5.2 of the MBE Pammpat:on Schedul ]

p
the MBE Participation Schedule cannot exceed sixty pefcer

(60%} of the eritire MBE participation goal. For
example, if your bid i is $100 000 and you .have mdu:ate |

at you will achieve $25, 000 in MBE Parhcnpat:on

the MBE firms listed in Part.2; MUST at least equal é MBE partlmpation goal and subgoals (if applicable)
as set forth in MDOT MBE Form#A "_State—Funded Contracls (Bids Only) for this solicitation. If a bidder is
unable to achieve the MBE participation -goal “and/or ‘any subgoals (if applicable), then the bidder must
request a waiver in Form A or thé bid will bé ‘deemed not responsive. You may wish to use the Worksheet

shown below to assist you in ca!culat:ng the percentages and confirming that you have met the applicable
MBE parhcnpattou goal and subgoals (jf- any)

MDOT-OP 013-2 {11/08)



WORKSHEET

Total African American-Owned Firm Parficipation Amount  §

{Add amounts listed for African-American Owned Firms
in Colurnn 5 of MBE Pariicipation Schedule}
Divide by Total Centract Amount -

Percent African American-Owned Participation = %

Total Women-Owned Firm Parficipation Amount $

{Add amounts listed for Women-Owned Firms
in Column 5 of MBE Participation Schedule)
Divide by Total Contract Amount

Percent Women-Owned Firm Participation

Total MBE Firm Participation Amount
{Add amounts listed for all MBE Firms

in Column 5 of MBE Participation Schedule)
Divide by Total Contract Amount

Percent Overali MBE Participation

MDOT-OP 013-2 (11/08)




MDOT MBE FORM B

STATE-FUNDED CONTRACTS (BIDS ONLY)

MBE PARTICIPATION SCHEDULE

PART 2 — MBE PARTICIPATION SCHEDULE

PARTS 2 AND 3 MUST BE INCLUDED WITH THE BID. IF THE THE BIDDER FAILS TO ACCURATELY

COMPLETE AND SUBMIT

PARTS 2 AND 3 WITH THE BID AS REQUIRED, THE BID SHALL BE DEEMED NOT RESPONSIVE.

PAGE __OF

Prime Contractor

Project Description

COLUMN
1

COLUMN 2

COLUMN 3

COLUMN 4

Unless the bidder raqgi sted a waiver in MDOT
MEE Form A - State Etinded Contracts (Bids Only)

"{ for this solicitation, the cumulative MBE
| participation for ali MBE firms listed herein must

equal at least the MBE participation goal and
subgoals set forth in Form A.

NAME OF
MBE
SUBCONTR
ACTOR
AND TIER

CERTIFICATICN
NO. AND MBE
CLASSIFICATION

TOTAL SUB
CONTRACT
AMOUNT

NAICS CODE/S

secific produits fo .
) be supplied or
1 sefvices to be
'iperformed by the
;'MBE firm~ -

DOLLAR AMOUNT(S) FOR PURPQSES OF
ACHIEVING THE MBE PARTICIPAGION GOAL AND
SUBGOQALS., State the dollar amount of the
products/services in Line 5.1 except for those
services or products where the MBE firm is being
used as a wholesaler, supplier, regular dealer, or
broker. For those iterns of work where the MBE
firm is being used as a supplier, wholesaler andl/or
reqular dealer complete Line 5.2 using the 60%
Rule. For those items of work where the MBE firm
is being used as a broker, complete Ling 5.3.

[l Please -
check if MBE
firmis a third- |
tier coniractor
(if applicable).
Please submit
written
documents in
accordance
with Seclion 5
of Part 1 -
Instructions

Ceﬂiﬂcation- N@:mb_er.

- [[} African American-
|- ¥Owned i

0 Women—Own;ad

[ ©ther MBE
Classilication

5.1_SUBCONTRACT AMOUNT FOR
PRODUCTSISERVICES {EXCLUDING

| PRODUCTS/SERVICES FROM SUPPLIERS
| WHOLESALERS, REGULAR DEALERS AND

BROKERS)
3

5.2 AMOUNT FOR ITEMS OF WORK WHERE THE
MBE FIRM IS BEING USED A3 SUPPLIERS,
‘WHOLESALERS AND/OR REGULAR DEALERS)
(PLEASE REFER TO SECTION 6(E} INPART 1 -
INSTRUCTIONS).

Tatal vaiue of Supplies/Products §

X 60% (60% Rule) = §

(amount for purposes of achicving the MBE Participation
Goal and Subgoals).

5.3 AMOUNT OF FEE WHERE MBE FIRM IS BEING
LUSED AS BROKER (PLEASE REFER TO SECTION
6(C) IN PART 1 - INSTRUCTIONS).

$

[IPlease check if Continuation Sheets are atiached.

MDOT-OP 313-2 (11/08)




PART 2 - MBE PARTICIPATION $CHEDULE
CONTINUATION SHEET
PAGE__ OF _

COLUMN 1

COLUMN 2

COLUMN
3

COLUMN 4

COLUMN 5

Unless the bidder requested a waiver in MDOT MBE Form A
State Funded Contracts (Bids Only) for this solicitation, the

cumulative MBE participation for all MBE firms listed herein
must equal at [east the MBE participation goal and subgoalt
set forth in Form A.

NANME OF MBE
SUBCONTRACT
OR

AND TIER

CERTIFICATION
NO. AND MBE
CLASSIFICATION

TOTAL SUB-
CONTRACT
AMOUNT

NAICS CODE/S

1 NAICS Code/s of

the specific
products to be
supplied or
services to be
performed by the
MBE firm

DOLLAR AMQI_;_IN (S) FOR PURPOSES OF ACHIEVING THE
MBE PARTICIPACION GOAL. State the doltar amount of the
products!s srvices in Llne 5.1 except for those services or

andfor regular dea_
For those items o
a broker, complete L

omplete Line'5.2 using the 60% Rule,
rk where thé MBE fim is being used a

{0 Please check if
MBE firm fs a third-
lier contractor (if
applicable).

Please submit written
documents in
accordance with
Section 5 of Part 1 -
Instructions

Cedlification Number:

[} women-Owned
{1 African American-
Owned

1 Other MBE
Classification

UBCONTRACT AMOUNT FOR PRODUCTS/SERVICES
(EXCLUDING PRODUGTS/SERVICES FROM SUPPLIERS
WHOLESALERS REGULAR DEALERS AND BROKERS)

$
5.2 AMOUNT FOR ITEMS OF WORK WHERE THE MBE FIRM

|S BEING USED AS SUPPLIERS, WHOL ESALERS ANDIOR
REGULAR DEALERS) (PLEASE REFER TO SECTION 8(E) IN

|- PART 1 - INSTRUCTIONS),

1 Total value of Supplies/Products $

X 60% (60% Rule) =%

(amount for purposes of achieving the MBE Participation Goal and

Subgoals),

5.3 AMOUNT OF FEE WHERE MBE FIRM IS BEING USED AS
BROKER (PLEASE REFER TO SECTION B(C) IN PART 1 -
INSTRUCTIONS).

$

O Please check if
MBE firm is a third-
tier contractor (if
applicable).

Please submit written
documents in
accordance with
Section 5 of Part 1 -
Instruclions

Cerlification Number:

0 wWomen-Owned
O African American-
Owned

(1 Otrier MBE
Classification

5.1_SUBCONTRACT AMOUNT FOR PRODUCTS/SERVICES
(EXCLUDING PRODUCTS/SERVICES FROM SUPPLIERS,
WHOLESALERS, REGULAR DEALERS AND BROKERS)

5

52 AMOUNT FOR JTEMS OF WORK WHERE THE MBE FIRA
5]

BEING USED AS SUPPLIERS, WHOL ESALERS ANDIOR

REGULAR DEALERS) {PLEASE REFER TO SECTION 8(E) IN
PART 1 - INSTRUCTIONS).

Total value of Supplies/Products §

X 60% (60% Rulc) =$

{amount for purposes of achieving the MBE Participation Goat and

Subgoals),

5.3 AMQUNT OF FEE WHERE MBE FIRM IS BEING USED AS
BROKER {PLEASE REFER TC SECTION 6(C) IN PART 1 -
INSTRUCTIONS). MDOT-0OP 013-2 (11/08)

$




MDOT MBE FORM B
STATE-FUNDED CONTRACTS (BIDS ONLY)
MBE PARTICIPATION SCHEDULE

PART 3 — CERTIFICATION FOR MBE PARTICIPATION SCHEDULE

PARTS 2 AND 3 MUST BE INCLUDED WITH THE BID. IF THE BIDDER FAILS TO ACCURATELY COMPLETE AND
SUBMIT PARTS 2 AND 3 WITH THE BID AS REQUIRED, THE BID SHALL BE DEEMED NOT RESPONSIVE,

I hereby affirm that | have reviewed the Products and Services Descnp’uon (specific
product that a firm is certified to provide or areas of work that a flrrfp is cerglﬂed to
perform) set forth in the MDOT MBE Directory for each of the” ‘MBE “firms listed in.Part 2
of this MBE Form B for purposes of achieving the MBE participation‘deals and subgoals
that were identified in the MBE Form A that | submitted with this solicitation, ang; that the

MBE firms Ilsted are only performlng those products_isewlceslareas of Wo ¢ 'r""whl_ch

Company Name T S Sign"gtu;é" of Re‘presentative
Address ] do -Ti"rinted Name and Title
City, Staté and Zip Cods._ ~ Date

MDOT-OP 013-2 (11/08)



MDOTMBE FORMC

STATE-FUNDED CONTRACTS (BIDS ONLY)
OUTREACH EFFORTS COMPLIANCE STATEMENT

In conjunction with the bid submitted in response to Solicitation No.
| state the following:

1. Bidder took the following efforts to identify subcontracting opportunities in these specific work
categories: : '

2. Attached to this form are copies of written solicitations (with bi’:‘ '

insfrictions) used to
solicit certified MBE firms for these subcontract opportunities.

T

3. Bidder made the following attempts to personally cont t the solicited MBE fifms:

Please Check One:

1 Bidder assisted MBE firms to fulfil or.to seek w iver of bonding requirements. (DESCRIBE

EFFORTS) :

'O This project does i n\tg[ye bondiﬁig reguirements.

v "T'.";‘

oo o

Please Check O?ie:

o

' Bidder did attend the pre-bid meeting/conference
No pre-bid méetinglconference was held.

Bidder did not attend the pre-bid meeting/conference

Company Name Signature of Representative

Address Printed Name and Title

Date
MDOT-OP 014-2 (11/08)



MDOT MBE FORM D
STATE-FUNDED CONTRACTS (BIDS ONLY)
MBE SUBCONTRACTOR PROJECT PARTICIPATION AFFIDAVIT
IF THE BIDDER FAILS TO RETURN THIS AFFIDAVIT WITHIN THE REQUIRED TIME, THE PROCUREMENT OFFICER

MAY DETERMINE THAT THE BIDDER IS NOT RESPONSIBLE AND THEREFORE NOT ELIGIBLE FOR CONTRACT
AWARD. SUBMIT ONE FORM FOR EACH CERTIFIED MBE FIRM LISTED IN THE MBE PARTICIPATION SCHEDULE

Provided that

contract in conjunction with Solicitation No.
(Subcontractor's Name) committing to participation by the M|
Name)} with MDOT Certification Number {if subcontractor previous
restate name and provide MBE Certification Number) will receive for at least $.
for performing the following products/services for the Contract:

tor's Name) is awarded the State
or will enter into a contract with

NAICS CODE WORK ITEM, SPECIFICATION
NUMBER, LINE ITEM§ OR WORK SERVICES .

CATEGORIES (IF APPLICABLE)

| salemnly affirm under the penalhes of perjury that the mformataon prowded in this MBE Subcontractor Project Participation
Affidavit is true to the best of my knowledge; information and belief. | acknowledge that, for purposes of determining the

accuracy of the information provided hergin; the Pr u_rement Officer may request additional information, including, without
limitation, copies of the subcontract agreements and quotes.

PRIME CONTRACT Sul ONTRACTOR {SECOND-TIER} | SUBCONTRACTOR (THIRD-TIER)

A Signature of Representaf of Representative: Signature of Representative:

Printed Name and Title:

Printed Name and Title:

Printed Name and Title:

Firfn'é Name: - Firm’s Name: Firm's Name;

Address: Federal |dentification Number; Federal |dentification Number:
Address; Address:

Telephone:

Date: Telephone; Telephone:;
Date: _ Date:

iF MBE FiIRM IS A THIRD-TIER SUBCONTRACTOR, THIS FORM MUST ALSO BE EXECUTED BY THE SECOND-TIER

SUBCONTRACTOR THAT HAS THE SUBCONTRACT AGREEMENT WITH THE MBE FIRM.

MDOT-OP 015-2 (11/08)




~ ADDITIONAL
INFORMATION FOR
CONTRACTORS



UTILIZATION REPORTS

Monthly reports of payments and invoices to MBEs and non-MBEs should be sent to the MBE

office by the 10™ of the month. Double payee checks are prohibited except for purchase of supplies and
materials. ’

USE OF MBE BANKS

It is the policy of MDOT to encourage its contractors to utilize certified DBE/MBE banks. The

prime shall consider ntilizing the services of minority owned banks. Most minority banks are full service
corporations that can provide an array of financial services.

RECORDS RETENTION

As per the Special Provisions, records must be retained for a period of three years following
completion of the coniract work and available for inspection by MDOT and/or the Authority.

SUBSTITUTION OF MBE SUBCONTRACTORS

Any proposed changes to the approved MBE Plan must be submitted in writing to the Authotity
for approval prior to commencement of the work. Substitution or modification of it can only be
accomplished with the approval of the Authority.

ADMINSTRATIVE PROCEDURES FOR ENFORCEMENT

Whenever the Authority believes the prime or any subcontractor may not be operating in
compliance with the terms of the program provision, an investigation will be conducted and ifii is
determined that there is non-compliance, notification will be made of the steps, which will, in the
judgment of the Authority, bring the contractor into compliance. If the contractor fails or refuses to take
corrective action, a final report of non-compliance will be made and sanctions from suspension of work

. up to referral to the Attorney General’s Office for review may be made.

OPERATION GUARANTEED HELP

This is a free service provided by MDOT for certified minority businesses that may need business
. assistance. Any of the MBEs on the project can call 1-800-544-6036 to talk to a business consultant.

PROMPT PAYMENT TO SUBCONTRACTORS

It is the policy of the State that a contractor shall promptly pay a subcontractor any undisputed :
amount that a subcontractor is entitled to under the contract for construction. This payment shall be made ]

within ten (10) days of receiving a progress payment or final payment from the State. Undisputed :
amounts include the retainage on a contract.

Rev 02/09



[ON FOR MBE SUBCONTRACT ORS

MBE REPORT OF PAYMENTS RECEIVED

By the 15" of each month the MBE should submit this document to the

Authority’s MBE Office. It should be submitted even if there are no payments for the
month,

PROMPT PAYMENT TO SUBCONTRACTORS

It is the policy of the State that a contractor shall promptly pay a subcontractor
any undisputed amount that a subcontractor is entitled to under the contract for
construction. ‘This payment shall be made within ten (10) days of receiving a progress

payment or final payment from the State. Undisputed amounts include the retainage on a
contract.

RECORDS RETENTION

Title 21 of the State Procurement Regulations, Subtitle 06 Contract Formation and
Award, Chapter 5 Plant Inspection, Audit and Retention of Records, .03 Records
Retention contains the following regulation: The contractor or subcontractor shall
maintain books and records that relate to the cost or pricing data for 3 years from the date

of final payment under the contract, unless a longer period is otherwise specified in the
contract.

FRAUD PROVISIONS

Contractots are advised that State Finance and Procurement Atticle 14-308 covers
prohibited acts and penalties for felony and misdemeanor offenses.

STATE OF MARYLAND GOVERNOR'’S OFFICE OF MINORITY AFFAIRS (GOMA)

GOMA is tbe state’s principal advocate for minority businesses. They provide
assistance to minotity business owners who are seeking state certification and state

procurement opportunities. They also help minority business owners who believe they
have been treated unfairly by a state agency or other entity.

This office provide referrals to agencies and other entitics that have programs to
assist minority business owners in getting the services they need to stait, develop and
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grow. For moré information regarding GOMA log on to www.mdminoritybusiness.com,
or by calling 410-767-8232.

ENTERPRENEUIATL DEVELOPMENT INSTTTUTE (EDI)

EDI helps meet the education needs of small and minority businesses in
construction and related business fields. The Maryland State Highway Administration’s
Equal Opportunity Office provides the services of the EDL Centered at the University of
Maryland Eastern Shore {UMES), EDI classes are held on weekends. A nominal fee of
$50.00 is charged for the classes and hotel accommodations. For schedule and
registration information, contact the EDI Coordinator at (410) 651-6476.

MSBDFA BONDING AND CONTRACT FINANCING PROGRAM

The Maryland Small Business Development Financing Authority (MSBDFA)
offers program through four programs: Contract Financing, Long Term Guaranty
Program, Surety Bong Guaranty Program and Equity Participation Investment Program.
They provide contract financing and surety bonding assistance to eligible firms to begin,
continue and complete work on MDOT contracts. Firms bidding on MDOT contracts

needing a bid, performance or payment bond or working capital can contact the office at
(410) 333-4270.

PROFESSIONAIL ASSISTANCE

An MBE firm certified by MDOT may request referral assistance in any arca of

business by calling the MBE Information Line, 1-800-544-6056 in the Office of Minority
Business Enterprise.

THE STATE OF MARYLAND SMATL BUSINESS RESERVE PROGRAM

The State of Maryland Small Business Reserve Program is committed to the
growth and success of small businesses, Since its inception, small businesses have been
able to bid on State contracts without competing with larger, more established companies.

Designated state agencies are required to award a minimum of 10 percent of their
units’ total dollar value of goods, supplies, services, maintenance, construction,
construction related, architectural service and engineering service contracts to small
businesses. For more information regarding the Small Business Reserve Program log on
to www.smallbusinessreserve.maryland.gov , or by calling
410-767-4270.
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A, MARYLAND DEPARTMENT OF TRANSPORTATION POLICY

STATEMENT
PROMPT PAYMENT OF SUBCONTRACT ORS

DISADVANTAGED/MINORITY BUSINESS ENTERPRISES

This policy is in accordance with Maryland State Law, codified at Md. Code Ann,, State
Finance and Procurement Article, §15-226, and 49 CFR, Part 26, 26 29(h)i-3.

It is the policy of the State that a contractor shall promptly pay a subcontractor any
undisputed amount that a subcontractor is entitled to under a State procurement contract for
construction. This payment shall be made within ten (10) days of receiving a progress

payment or final payment from the State, "Undisputed amount” includes the retainage on a
contract.

If a contractor withholds payment, the contractor shall:

1. Notify the subcontractor, in writing within the same ten
(10) day time period, stating the reasons for payment
. being withheld,
2,

Provide a copy of the notice to the procurement
officer.

If a subconiractor does not receive payment within the required time period, the

subcontractor may give written notice of non-payment to the procurement officer.
The notice shall include:

1. The name of the contractor, the project under which the
dispute exists and the amount in dispute,

2, Provide an itemized description on which the
amount is based and

3.

If known, provide an explanation for any payment
dispute.

Within two (2) business days of receipt of written notice from a subcontracior, a

MDOT Agency Representative shall verbally contact the confractor to determine if
the amount is undisputed,

135



Ifthe MDOT Agency Representative determines that all or some of the amount is undisputed,
the representative shall instruct the contractor to pay the subcontractor the undisputed amount
within three (3) business days. The MDOT Agency Representative shalt verbally inform the

subcontractor the results of discussions with the contractor. If the payment is not made, the

subcontractor may report the non-payment to the procurement officer. As a result, the MDOT
Agency Representative shall schecule a meeting of the agency project manager, the
subcontractor and the contractor, as follows:

1. The time and location shall be selected by the agency representative,

2, The mecting shall be no later than ten (10) days after receiving
notice from the subcontractor,

3. The meeting purpose is to establish the reasons for non-
payment,

4, The agency representative shall require the parties to provide
information necessary to evaluate the dispute,

5. Ifthe agency representative determines the contractor is

delinquent, further progress payments to the contractor may be
withheld until the subconiractor is paid.

If the payment to the subcentractor is not made within seven (7) days after the agency

representative determines that the contractor is delinquent, the agency representative shall
schedule a second meeting on the dispute as follows:

{.  The time and location shall be selected by the agency
representative, :

2, The meeting shall be no fater than five (5) days after the close of
the seven (7) day period.

After this second meeting, if the agency representative determines the contractor continues to
be delinquent in subcontractor payments, he/she:

[ Shall order further payments to the contractor not be
processed until payment is made to and verified with the subcontractor,

2. May order work under the contract be suspended based on
the contractor's failure to meet contractual obligations under the contract,
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3 May require the contractor to pay a penalty to the subcontractor, not to exceed $ 100

per day, from the date that the payment was required, not to include any petiod that the
agency representative determines that the subcontractor was not diligent in reporting
non-payment to the procurement officer. The contractor or subcontractor may appeal
the decision after the second meeting, noted above to the procurement officer. The
contractor shall comply with the procurement officer's decision,

An act, failure to act or decision of the procurement officer or agency reptesentative
may not:

1. Affect the rights of the confracting parties under other provision of law, be used as

evidence on the merits of a dispute between the agency and the contractor or the
contractor and the subconfractor in any other proceeding or

Result in liability against or prejudice the rights of the agencies of the Maryland
. Department of Transportation.

A decision of a procurement officer or an agency representative designated by the
procurement officer under this law is not subject to judicial review or the provision for bid
protests and contract claims before the Board of Contract Appeals. This law shalf be
construed only prospectively and may not be applied or interpreted to have any effect on or

application to any State procurément contract awarded before the effective date of this Taw,
October 1, 1999,
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Govunuoa's Grmcr OF

MinorITY ARFAIRS NON-CONSTRUCTION SUBCONTRACTORS

August 2008

GUIDE TO PROMPT PAYMENT FOR

Prompt payment requirements already exist on State-funded construction contracts, Recently,
prompt payment requirements became effective on all State-funded non-construction contracts
in excess of $25,000 by agencies that aie members of the Governot’s Cabinet.

What does the prompt payment directive mean to subcontractors? ‘

Subcontractors on contracts greater than $25,000 can expect to receive payment for any undisputed
amounts after the prime contractor has received a progress payment. Otherwise, a subcontractor can
expect to receive written notice from the contractor as to why payment is being withheld.

What does the prompt p-:yment directive mean to a Minor ity Business Enterprise (MBE) or
Small Business Reserve (SBR) subcontractor?
MBE and SBR subcontractors have the remedies as those described above. In addition, agencies must

notify the Governor’s Office of Minority Affairs (GOMA) of any complaint of non—payment of
subcontractors with MBE or SBR status.

What are the responsibilities of the prime contractor?

The prime contractor has the responsibility to:
> Pay a subcontractor an undisputed amount to which the subcontractor is entitled; OR

» Nolify the subcontractor in writing and state the reason why payment is being withheld.

o If payment is withheld, the prime contractor must provide a copy of the notice to the
procurement officer.

What sheuld 1 do if I am not being paid by the prime contracior?

The subcontractor must notify the procurement officer. GOMA recommends that notice be given in
writing. 'The notice will include:

The name of the prime contractor from which payment has not been received:
The project under which the dispute exists:
The amount in dispute;

An itemized description on which the amount is based; and
If known, an explanation for any dispute concerning the payiment not received.

VV\?‘VV

Who should I contact at the ageney?

Subcontractors who have not received payment of any undisputed amount should contact the agency’s
chief procurement officer. Contact information for the Cabinet agencies’ chief procurement officers
can be found at the end of this document.

T've sent my written notice of non-payment to the procurement officer, What happens now?
The procurement officer, or another agency representative, will contact the prime contractor to
ascertain whether the amount withheld is an undisputed amount. If it is determined that part or the
entire amount withheld is undisputed, the agency representative will instruct the prime contractor to
pay the subcontractor the undisputed amount. The agency representative is to communicate to the
subcontractor the resuifs of the discussions with the prime contractor.

———



Guverxors Jepice or
Minowry Areains

Guide to Prompt Payment for

Non-Construction Subcontractors
Aupust 2008

Are there any penalties to the pﬁme contractor for failure to pay subcontractors undisputed

amounts?

Yes. The State agency that issued the contvact may, consistent with the contract terms:

»
verified; -
»

>
>

What is an “undisputed amount”?

- » Suspend all or some of the contract work;

Pay or otherwise cause payment of the undisputed amount to the subcontractor;
Place a payment for an undisputed amount in an interest-bearing escrow account; or
Take other or further actions as appropriate fo resolve the withheld payment.

Withhold further payments to the prime contractor until payment to the subcontractor is

An “undisputed amount” means an amount owed by a contractor to a subcontractor for which there is
no good faith dispute. This includes any retainage withheld, and any amount withheld because of
issues arising out of an agreement or occurrence unrelated to the agreement under which the amount is

withheld.

What agencies are members of the Governor's Cabinet? :
The 23 member agencies of the Governor’s Cabinet and their chief procurement officers are:

= “Agency. ' Procureient Officet {15 i v Email
Apging Ivey Gilliam ilp@ooa state.md.ug
Agriculture Joe Harrington harrinjm@mda.state.md.us
Budget and Management Joel Lieherknight jleberkn@dbm.state.md.us
Business and Economic Development Debi Chronister dehronister(@dhed.state.md.us
Disabilities John Brennan ibrennan(@indad.state.mgl.us
Education Albert Annan aannan@mdse.state.md.us
Environment Mike Gallagher mgsllagher@mde.state md.us
Executive Department Jeremy Rosendale jresendale@gov.state.md.us
General Services Michael Haifley michael. haifley@dgs state.nd.ns
Health and Menta! Hygiene Gary Goldberg geoldberg@diunh state.md. us
Higher Education

G. Bdward Ommert

eommert@mbee,state.md.us

[Housing and Community Development

Eleanor Kennedy

kemnedy@mdhousing.org

Human Resources

Jane Bailey

jhailey@@dhr. state.md.us

Information Technology

Sue Howells

Sue Howells@doit.state.md.us

Juvenile Services

Marcus Filson

filsonm(@djs.state. md.us
Labor, Licensing, and Regulation Latesa Thowmas lthomas@dllr.state.md.us
Military Nancy Fabula Hevey heveynfmdmildep.or
Natural Resources

Diane Russell

drussell@dnr.state. md.us

Planning

Samer Atiya

satiya@mdp.state.md.us

Public Safety and Correctional Services

Behira J. 8aid-Pompey

Blaid-Pompev@dpses.state.md.us

State Police

Jonathan Beam

jbeam@mdsp.org

Transportation

Carmina Perez-Fowler

Cperez-Towler@mdot.state.md .us

Veterans Affairs

John Kearns

ikearns@@mdya state.md.ug
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MBE COMPLIANCE
CONTRACTOR
NOTIFICATION



Prime/General contractors participating on Maryland Transportation Authority (MdTA) contracts must
notify the MBE office of any changes to the approved MBE plan that was submitted. This includes all
EW As that increase or decrease the MBE goal approved for the contract. The notification must be in

writing and include an updated MBE Plan to be submitted for review and the approval/denial process. The
following is the minimum information that must be included:

A Increase of the MBE over-all goal and/or sub-goal

MdATA Contract name and mimber

Name of Prime/General contractor

Reason for increase

MBE contractors name, address and contact information
Contract work items effecied

Doliar value of the work items

New contract value -

New MBE over-all goal and sub-goals

Il

B. Decrease of the MBE over-all goal and/or sub-goal

MdTA Contract name and number

Name of Prime/General contractor

Reason for decrease

MBE contractors name, address and contact information
Contract work items effected

Dollar value of the work items

New contract value

New MBE over-all goal and sub-goals

Good Faith Effort (GFE) packet

Rl = ol

Correspondence concerning the above will be sent directly to the Procurement Officer, who will ensure
that the MBE Office receives the information for processing. '

Two (2) complete copies of certified payrolls are to be delivered to the MATA Project Inspector at the
field office for all contractors employed on the project. One (1) complete copy is to be sent to the

Commissioner of Labor & Industry. No certified payrolls are to be mailed or delivered to the FSK
Bridge. '

Page | of 2
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Maryland Transportation Authority Points of Contact

Dave Ferrara Meshelle M.V. Howard

Director of Construction Chief, MBE Program

Maryland Transportation Authority 2310 Broening Highway, Suit 150
304 Authority Drive Baltimore, Maryland 21224
Baitimore, Maryland 21222 Mhoward2(@mdta.state. md.ug

dferrara@mdta.state. md.us

Phone: (410} 537-1051
Phone: (410) 537-7882 Fax: (410) 537-1044
Fax: (410)537-7802

All other questions concerning MBE Compliance can be directed to the following compliance team.

Valencia Haineswotth

MBE Field Compliance Supervisor
410-537-5661
Vhainesworth2(@mdta.state.md.us

Page 2 of 2
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GOOD FAITH
'EFFORTS WAIVER |
'CHECKLIST



PRIME CONTRACTORS’
GOOD FAITH EFFORTS/WAIVER CHECKLIST

Primne Contractors who put Good Faith into action will:

v

v

Use direct solicitation, minority/women community organizations, contractars’ groups, and local,
state, and federal minority/women-owned business assistance offices to reach MBE’s;

Tdentify and assist firms that may need bonding, lines of credits, insurance, equipment, and other

related issues; or assist firms that are not certified but could possibly serve on a contract and satisfy
DBE/MBE goals by becoming certified;

Identify clear sub-contractible work that will enable MBE’s to compete;

Provide the MBEs with proper information regarding the job; fo include plans, speciﬁcations, and
anticipated time schedule for portions of the work to be performed;

Coordinate pre-bid meetings to inform MBEs of contracting and subcontracting opportunities;

Advertise in general circulation, trade associations, and minority focused media concerning the
subcontracting opportunities;

Provide written notice to all certified MBEs who are certified in the work areas and have capabilities

of the contract for which their participation is solicited (Contractor must allow a minimum of 10 days
for the MBEs to respond to the written solicitation.); and ~

Follow up on initial solicitations of interest by contacting MBEs to determine if the MBEs are
interested (Coniractor must detail the efforts showing names, addresses, dates, and telephone numbers
of the certified MBEs contacted along with a description of information provided.) -

Hme [*]

Pri, Contractors who have done the above and are submitting a waiver will:

v
v
v

“

Document everything listed above;
As required by regulations provide a written request for a waiver;

Provide detailed statements of efforts to achieve the goal; fo include the name, address and telephone
number of all DBE/MBEs contacted, as well as the date of contact;

Provide a list of unavailable MBEs, including a Minority Contractor Unavailability Certification
Form (Form D-005) signed by an owner or officer of each unavailable DBE/MBE (If the DBE/MBE
refused to sign D-003, the contractor will should submit a statement regarding this refusal.);

If the contractor deems a DBE/MBE to be unqualified and rejects the DBE/MBE, the contractor will

provide wiitten explanation of this decision (Comtractor’s reasoning must be bascd on a thorough
investigation of MBE capabilities.);

Provide evidence that the contractor tried to negotiate in good faith with interested MBEs;

Demonstrate that certificd MBE participation was unable to be obtained at a reasonable price or that
public interest is best served by a waiver;

Demonstrate a feasonable eftfort to mest the overall MBE goal with other MBE classifications if the
request for a waiver is for a certain MBE classification within an overall MBE poal; and

Provide evidence from prior projects showing that the contractor has previously successfully met or
exceeded assigned MBE goals.



MINORITY/
DISADVANTAGED
BUSINESS
- ENTERPRISES
Good Faith Efforts
Policy Statement



MARYLAND DEPARTMENT OF TRANSPORTATION
POLICY STATEMENT — GOOD FAITH EFFORTS

April 22, 2004

MINORITY/DISADVANTAGED BUSINESS ENTERPRISES

It is the policy of the Maryland Department of Transportation (MDOT) that businesses
owned by socially and economically disadvantaged person(s) shall have the maximum
feasible opportunity to participate in the performance of contracts awarded by MDOT. The
MDOT requires its contractors and subcontractors not to discriminate on the basis of race,
color, religion, national origin, sex or disability in the award or performance of contracts, In
support of this commitment, the MDOT has adopted the following Good Faith Efforts

(GFE) Policy, which shall be applicable to all contracts awarded by the MDOT or its modal
administrations.

In accordance with 49 CER, Part 26, 53 and Md. Code Ann., State Fin, & Proc, Art,, 14-302,
the MDOT shall award a contract only to a bidderfofferor that makes GFE to meet the
Minority Business Enterprise (MBE) or Disadvantaged Business Enterprise (DBE) contract
goal. A determination that a bidder/offeror has made GFE shall only be made upon a
determination by the MDOT that the bidder/offeror has shown that it:

e Has obtained enough MBE or DBE participation to meet the contract goal; or

Has taken all necessary and reasonable steps to achieve the goal, which by their
scope, intensity and appropriateness to the objective, could reasonably be expected to
obtain sufficient MBE/DBE participation, even if they were ultimately unsuccessfiul.

The MDOT will make a fair and reasonable judgment whether a bidder/offeror who did not

meet the goal made adequate GFEs, This policy expands the definition of GFE to allow
greater flexibility to ensure DBE/MBE participation is obtained.

At a minimum, a staiement of GFE submitted by the bidder/offeror shall include:

1. The name, address, and telephone number of all DBE/MBEs confacted, as well as
the date of contact;

A description of the information provided to the contacted DBE/MBEs regarding the

plans, specifications and anticipated time schedule for portions of the work to be
performed,

3. As appropriate, a detailed statement of the reasons why a DBE/MBE quotation was
considered unacceptable; and

4, As appropriate, a list of DBE/MBE contractors found to be umnavailable. For
DBE/MBE contractors that arc unavailable, the bidder/offeror shall provide a
Minority Coniractor Unavailability Certificate Form (Form D-005) signed by an



owner or officer of the DBE/MBE. If a DBE/MBE refuses to sign the unavailability
certificate, the bidder/offeror shall submit a statement indicating as.such.

To aid in the determination of whether the bidder/offeror has shown GFE, the MDOT may

also look at the percentage of DBE/MBE participation obtained by other bidders/offerors on
the procurement.

In addition to the requirements above, the following is a list of outreach efforts that MDOT
will consider as part of the bidder/offeror’s GFE to obtain DBE/MBE participation.
Bidders/offerors shall be encouraged to offer innovative GFE iniliatives to demonstrate
GFE. MDOT administrations have the flexibility to approve such innovative initiatives.
The following list is illustrative only and not intended to be exhaustive.

In a GFE determination, MDOT administrations may consider any information prmﬁded by
a biddes/offeror conceming the following outreach efforts:

1. 'The bidder/offeror’s efforts to solicit through all reasonable and available means
(e.g., attendance at pre-bid meetings, advertising and/or written notices) the interest
of certified DBEs/MBEs that may have the capability to perform the work of the
coniract. The bidder/offeror should present evidence that it sclicited this interest
within adequate time to allow the DBEs/MBEs to respond to the solicitation. The

bidder/offeror should also provide evidence that it took appropriate steps to follow
up intial solicitations.

2. The bidder/offeror’s selection of the work to be performed by DBEs/MBESs in order
to increase the likelihood that the DBE/MBE contract goals will be achieved. This
includes, where appropriate, breaking out contract work ifems into economically
feasible units o facilitate DBE/MBE participation, even when the prime contractor
might otherwise prefer to perform these work items with its own forces.

The bidder/offeror’s actions to provide interested DBEs/MBREs with adequate
information about the plans, specifications, and requirements of the confract in a
timely manner to assist them in responding to a solicitation.

4. The bidder/offeror’s negotiations with DBE/MBEs -

a. Nepgotiating in good faith with interesied DBEs/MBEs, I is the
bidder/offeror’s responsibility to make a portion of the work available to
DBE/MBE subcontractors and suppliers and to select those portions of the
work or material needs consistent with the available DBE/MBE
subcontractors and suppliers. Evidence of such negotiation shall include the
names, addresses, and telephone numbers of DBEs/MBEs that were
considered; a description of the information provided regarding the plans and
specifications for the work sefected for subcontracting; and information as to

why additional agreements could not be reached for DBEs/MBEs to perform
the work.



b. A bidder/offeror using good business judgment would consider a number of
factors in negotiating with subcontractors, including DBE/MBE
subcontractors, and would take a firm’s price and capabilities as well as
contract goals into consideration. However, the fact that there may be some
additional costs involved in finding and using DBEs/MBEs is not in itself
sufficient reason for a bidder/offeror’s failure to meét the contract DBE/MBE
goal, as long as such costs are reasonable. Also, the ability or desire of a
bidder/offeror to perform the work of a contract with its own organization
does not relieve that bidder/offeror of the responsibility to make GFE to meet
the confract goal. This policy does not require a prime contractor to accept a
higher quote from a DBE/MBE if the price is excessive or unreasonable.

5. The bidder/offeror must provide sound reasons for rejecting a DBE/MBE as
unqualified. Any rejection of a DBE/MBE as unqualified shall be based on a
thorough investipation of its capabilitics. The DBE/MBE’s standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example, union vs. non-union employees status) are not

legitimate causes for the rejecfion or non-solicifation of bids in the contractor’s
efforts to meet the project goal.

6. The biddet/offeror’s efforts to assist interested DBEs/MBEs in obtaining bonding,
lines of credit, or insurance as required by the owner or contract.

7. The bidder/offeror’s cfforts, with prior written approval of the MDOT agency, to

agsist interested DBEs/MBESs to obfain necessary equipment, supplies, materials, or
related assistance or services.

8 The bidder/offeror’s effective use of the services of available minority/women
community organizations; minority/women contractors’ groups, local, state and
Federal minority/women business assistance offices; and other organizations as

allowed on a case-by-case basis to provide assistance in the recruitment and
placement of DBE/MBE.

9. The bidder/offeror’s efforts to identify and assist firms that are not certified but could

possibly service on a contract and satisfy DBE/MBE goals if the firm were to be
certified by the MDQOT.

10. Evidence of the bidderfofferor’s record of meeting or exceeding DBE/MBE
participation goals on prior projects.

This policy applies to all MDOT contracts that contain a DBE/MBE participation goal. All
MDOT personnel are responsible for implementing and adhering to this policy.
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MARYLAND DEPARTMENT OF TRANSPORTATION
POLICY STATEMENT - STRUCTURAL STEEL/L ARGE SUPPLY ITEMS

(Revised May 13, 2003)

MINORITY/DISADVANTAGED BUSINESS ENTERPRISES

The policy supercedes the Maryland Department of Transportation {(MDOT) Structural
Steel/Farge Supply Iiems policy dated September 22, 1994,

- MDOT and the Maryland Transportation Authority (MdTA) are committed to providing the

maximom amount of contracting opportunities to certified Disadvantaged Business
Enterprises (DBEs) and Minority Business Enterprises (MBEs). This policy statement
affirns MDOT’s efforts to maximize DBE/MBE participation on contracts to the greatest
extent possible and applies to all contracts that contain a DBE/MBE goal.

The previous policy excluded Structural Steel as a sub-contractible item available for
DBE/MBE participation since there were no structural steel manufacturers certified by

MDOT, This exemption is no longer applicable since firms have now been certified under
this category.

Structoral steel as an item of supply may be included as a sub-contractible item for the
setting of DBE/MBE goals on contracts,

In addition, structural steel as an item of supply may be used to obtain or count minority
business participation credit under the DBE/MBE Program. The installation or erection of

siructural steel can be included as a sub-contractible item for goal setting, and as an item
available for DBE/MBE participation.

The definition to be used for this poliey is as folows:

The term structural steel refers to the steel elements of the structural steel
frame that are essential to the support of the design loads for buildings and
bridges, as well as the steel elements in tunnel linings. '

Beyond this policy on structural steel, it is vitally important for each MDOT agency and
MJATA to apply the provisions of the DBE/MBE program for furnishings and installing large
supply items. This policy emphasizes that it is necessary for the DBE/MBE to have a
necessary and useful role in the complete business transaction, and a role that is visible
outside of the context of the DBE/MBE Program. The role of the firm cannot be a
superfluous step to obtain credit for a DBE/MBE goal.



in order for a prime contractor to receive full credit for a large supply item being furnished
by a DBE/MBE subcontractor as a “furnish and install” item of work, the DBE/MBE
regulations require that the DBE/MBE firm must: '

1. Initiate and negotiate the purchase of the steel and/or any large supply item,

2. Be invoiced directly for the cost; and
3. .Assume complete responsibility and liability for the item.

To further assist the MDOT agencies in making determinations in this area, the following
guidelines are put forth:

1. Count expenditures with DBE/MBEs for materials or supplies toward the goals as
. provided in the following:

a. If the materials or supplies are obtained from a DBE/MBE manufacturer,
count 100 percent of the cost of the materials or supplies toward MBE goals.

b. For purposes of this policy, a manufacturer is a firm that operates or
maintains a factory or establishment that produces on the premises the

materials, suppliecs, articles, or equipment required under the contract and of
ihe general character described by the specifications.

c. [If the materials or supplies are purchased from a DBE/MBE regular dealer,
count 60 percent of the cost of the materials or supplies toward MBE goals.

2. For purposes of this policy and in accordance with 49CFR25.55(¢) and the Program
- Manual, a regular dealer is a fitm that owns, operates, or maintains a store,
warehouse, or other establishment in which the materials, supplies, articles or
equipment of the general character described by the specifications and required

under the contract are brought, kept in stock, and regularly sold or leased to the
public in the usual course of business.

3. To be aregular dealer, the first must be an established, regular business that engages,

as its principal business and under its own name, in the purchase and sale or lease of
the products in question.

A person may be a repular dealer in bulk items such as petroleum products, steel, cement,
gravel, stone, or asphalt without owning, operating, or maintaining a place of business as
provided above if the person both owns and operates distribution equipment for the
products. Any supplementing of regular dealers’ own distribution equipment shall be by a
long-term lease agreement and not on an ad-hac or contract-by-contract basis.

The Department’s Contract Compliance Monitering Procedures provide the
necessary guidance on determining DBE/MBE credit on large supply items. There



are several compﬁance questions, which need fo be answered prior to a prime

contractor receiving full credit for a DBE/MBE fumlsh and install item. These
questions should include:

1. Who was responsible for setting the dollar amount allotted for supplies on the
forms detailing the subcontracted work?

How was the cost of supplies derived? Who negotiated the price?

Who is responsible for taking delivery of the materials?

Who issues the check to pay for the materials?

‘Who assumes contractual and legal responsibility for the materials?

Are the materials properly accounted for in the financial records of the
subcontractor and not in the records of the prime contractor?

SR LR

It should be made clear at the beginning of a contract that obtaining participation
through the counting of large supply items must comply with the Department’s

regulations. This also exiends to the amount of credit given for the supply items on
each contract.

The burden rests on each administration to assess each individual contract prior to the
approval of the DBE/MBE package and to monitor the contract closely for compliance. We

must continually worle to make sure this program brings real benefits to the minority
business community,



USING THE MDOT
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